



Huntsville Utilities

ELECTRICITY • NATURAL GAS • WATER

ADDENDUM 2

Issue Date: January 16, 2026
IFB Number: Project Name/Title
Project Name: IFB 26-025

All questions to be submitted in writing to miranda.duke@hsvutil.org, before the question deadline. All questions below were received in the manner and time in which they were required. Addendums are issued to all prospective companies and shall be an integral part of the bid packet. Prospective bidders must acknowledge each addendum in their bid packet or be considered not responsible with an unacceptable IFB.

Question/Answers:

1. Since the Base Bid 2 (Raw Water) will have such a long lead time on the electrical side, what does that mean for the pump? Right now we are looking at 30-34 weeks for production on the pump after submittal approval. Would the pumps be released as soon as the submittals are approved or would the release for production be delayed?
[Contractors may submit equipment submittals for review and approval immediately following contract approval. Contractor will be responsible for scheduling the release and delivery of pump equipment so that it is available for installation in concurrence with electrical equipment.](#)
2. Can you also send the most up to date plan holders list? Can you also confirm if the prebid was mandatory or not?
[See below for plan holders listing that HU is aware of. Prebid meeting was expressed as highly encouraged but not mandatory.](#)



Huntsville Utilities

ELECTRICITY • NATURAL GAS • WATER

IFB 26-025 SEWTP Expansion Contractor Listing

Company (General Contractors)	Contact	Email
Jesse Stutts Inc	Roger Thompson	rthompson@jessestuttsinc.com
BH Craig Construction	Jesse Rutherford	jrutherford@bhccraigconst.com
		bjones@bhccraigconst.com
Mastin's Electric	Bryant Mastin	bryantmastin@mastinsinc.com
P.F. Moon	Josh Moon	josh@pfmoon.com
Mark Johnson Construction	Forrest Pearson	forrest@mjohnsonconstruction.com
Thalle Construction	Kary McCumby	kary@thalle.com
Herc Rentals	Matthew Jackson	matthew.jackson@hercrentals.com
	Sam Lang	samuel.lang@hercrentals.com
	Hunter Meeks	hunter.meeks@hercrentals.com
Templeton & Associates	James DeLoach	James@templeton-associates.com
Morgan Contracting	Austin Olhasso	aolhasso@morgan1.com
		estimating@morgan1.com
Taylor Corporation	Isaiah Ware	isaiah@taylorcorporation.com
	Casey Barker	casey@taylorcoporation.com
Bowen Engineering Corporation	Colton Motz	cmotz@bowensqp.com
ICS, Inc.	Scotty Morgan	scottymorganics@windstream.net
John Plott Company	Andrew Harshman	aharshman@jplott.com
Haren Construction Company, Inc	Samantha Nelson	snelson@harenconstruction.com
		cosborne@harenconstruction.com
Taylor+Miree Construction	Cole Taylor	cole@taylor-miree.com
Jim House & Associates	Evan Woodard	EWoodard@jimhouse.com
Cleary Construction	Robbie Butler	robbiebutler@clearyconst.com
Blackridge Research and Consulting	Helan Emagulate	helan@blackridgeresearch.com
J&P Construction	Robert Meriwether	rmeriwether@jandpconstruction.com
Max Foote Construction	Phillip Irvine	pei@bhm.maxfoote.com
JH Wright	Kyle Martin	kmartin@jhwright.com