



ADDENDUM NUMBER 1
TO THE CONTRACT DOCUMENTS

Date: November 28, 2018
Jacobs Project No.: 438920

for the

Duck River Reservoir Phase II – Raw Water Pump Station

To All Plan Holders:

The following changes, additions, and/or deletions are hereby made part of the Contract Documents for the Duck River Reservoir Phase II – Raw Water Pump Station, dated July 2018 as fully and completely as if the same set forth fully therein:

The bid opening is being extended by one (1) week per the following contract document changes:

Specifications

1. In Section 00 11 13, Advertisement for Bids, change to first and second paragraphs to read:

“Sealed Bids for the Duck River Reservoir Phase II – Raw Water Pump Station Project (the “Project”), addressed to and received by Mr. Bill St. John, PE, St. John & Associates, Inc., at 508 First Ave. SE. Cullman, AL 35055 Phone: (256) 734-2114, until 1:00 p.m., local time, on December 11th, 2018. Any Bids received after the specified time will not be considered.

Bids will then be publicly opened and read at Cullman City Hall, 204 2nd Avenue NE Cullman, AL 35055, in the Lucille N. Galin Municipal Auditorium at 2:00 p.m. local time, December 11th, 2018.”

All questions shall be submitted via email to Derek Kelley at derek.kelley@jacobs.com. Questions will be received until **Noon** on **December 5th, 2018**.

Jacobs Engineering Group, Inc.

Derek Kelley, PE, CCM, PMP