



**ADDENDUM NUMBER 2**  
TO THE CONTRACT DOCUMENTS

Date: July 21, 2017  
CH2M HILL Project No.: 660401

for the  
**LEEDS WWTP UV SYSTEM IMPROVEMENTS**  
**To All Plan Holders:**

The following changes, additions, and/or deletions are hereby made part of the Contract Documents for the LEEDS WWTP FOR UV SYSTEM IMPROVEMENTS, dated March 2017, as fully and completely as if the same set forth fully therein:

The following provides a summary of questions/comments and clarifications.

**Specifications**

1. In Specification 00101 Article 1.15 Award of Contract, **replace** the last sentence in Paragraph A with “The Owner shall have **90** days to award the contract.”
2. Pre-bid Meeting Agenda 2) (a), **replace** site visit contact with “Anthony Weldon, plant supervisor 205-791-3058” Any site visits need to be arranged with Anthony Weldon.

**Questions and Answers**

<b>Question</b>	<b>Answer</b>
Does the contractor need to get a building permit from the City of Leeds?	Yes, but it should be a no cost permit.
Per the Pre-Bid Meeting Agenda f) (3)(h) Statement of Experience (Section 00101) Article 1.22.A please advise what does CH2M require with this “Statement of Experience.”	<b>Delete</b> “f)(3)(h) Statement of Experience (Section 00101) Article 1.22.A” from the Pre-Bid Meeting Agenda.

**Supplements**

1. Leeds WWTP Ultraviolet System Improvements Project Pre-bid Sign-In



---

Kevin Kennoy, P.E.

**Prebid Meeting for the  
Leeds WWTP Ultraviolet System Improvements  
July 20, 2017 at 2:00 PM**

NAME	COMPANY	PHONE NUMBERS	E-MAIL ADDRESS
ROBERT MEREWETHER	JTP Const.	205-345-6631	rmeriwether@jndpconstruction.com
Glenn Krinig	HAREN Const. Inc.	423-263-5561	cosborne@harenconstruction.com
Steve Paulin	Rain For Rent	205-388-3908	spaulin@RainForRent.com
DREW CHRISTOPHER	B.H. CRAIG CONSTRUCTION	256-766-3350	DCHRISTOPHER@BHCRAIGCONSTR.COM
Bradley Bynum	J Cumby Construction	931-526-5158	justin@jcumbyconstruction.com
MARK JOHNSON	MARK JOHNSON Const	205-752-1978	Mark@mjohnsonconstruction.com
Tucker Creel	The Creel Company	251-460-2722	gtc@thecreelcompany.com
Gary Hadaway	P.F. MOON	706-523-2378	GHADAWAY@PFMOON.COM

NAME	COMPANY	PHONE NUMBERS	E-MAIL ADDRESS
Rodney Frix	Mostin's Inc. (Electrical)	256-572-6129	rodneymfrix@mostinsinc.com
DANNY BAKER	STONE + SONS Electrical	205-833-8494	dbaker@stoneandsons.com
Fred Weaver	Revere Contr	205 910 6530	fweaver@reverecor.com
Tom Hale	Baird	205-942-1095	thale@bairdcontracting.net
Matt Adams	Building & Earth Gutter/Testing	205 540-7445	madams@ buildingandearth.com
<del>_____</del> Ionya Kelley	JEFF CO	205-214-4026	Kelleyt@jccal.org
Tyler Stone	Stone & Sons Elec.	205-833-8494	tstone@stoneandsons.com
Matt Tabor	CH2M	251-664-8279	Matthew.Tabor@ch2m.com
Tom Harwell	CH2M	205 209 3008	tom.harwell@ch2m.com