JEFFERSON COUNTY ENVIRONMENTAL SERVICES DEPARTMENT
2026 TURKEY CREEK WRF AND AL SEIER PS IMPROVEMENTS
JEFFERSON COUNTY PROJECT NO. E2613

BID OPENING DATE: Wednesday, October 22, 2025, at 2:00 p.m. Central Time

ADDENDUM NO. 2
October 9, 2025

The following additions, deletions, modifications, and clarifications shall be incorporated into the above
referenced bid. These items shall have the full force and effect as the Contract Documents and cost
involved shall be included in the bid price.

Bidders must acknowledge receipt of this Addendum by inserting the number and date in the space
provided in Section 00300, Bid Proposal.

. WITHIN THE BIDDING DOCUMENTS & CONTRACT DOCUMENTS (DIVISION 00)

A. SECTION 000001 — TABLE OF CONTENTS

1. Page 000001-1: After Section 00430 — List of Subcontractors, insert the following new
Section number.
“004329 TARIFF INFORMATION TABLE”
B. SECTION 00101 — INSTRUCTIONS TO BIDDERS

1. Page 00101-3, Article 1.03.A: Insert the following new Article 1.03.A.11.
“11. Section 004329 — Tariff Information Table”

2. Page 00101-6:
i. Article 1.07.E: Delete the number 90, and enter the number 60 in its place.

ii. Article 1.07: Insert the following new Article 1.07.G.
“G. Bids are to include any and all applicable tariffs assessed by the government of
the United States of America on specific goods imported across the border from
other countries as of the due date for bid proposals.”

C. SECTION 00300 — BID PROPOSAL

1. This Section has been reissued. See attached.

D. SECTION 004329 — TARIFF INFORMATION TABLE

1. Insert this new Section. See attached.
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Il.  WITHIN THE TECHNICAL SPECIFICATIONS (DIVISIONS 01 THROUGH 46)

A. SECTION 01025 — MEASUREMENT AND PAYMENT

2. Page 01025-4, Article 1.03.B: Insert the following new Article 1.03.B.3.
“3. ALLOWANCE ITEM 3
Allowance for Tariffs on Imported Goods

a. Payment for Allowance Item 3 will be limited to the fixed bid price shown in the Bid
Proposal Form of the Bid Proposal, which shall be utilized to make payment to the
Contractor for any and all applicable tariffs assessed by the government of the United
States of America on specific goods imported across the border from other countries.
No separate payment to Contractor will be made for the Contractor’s effort to prepare
and obtain required documents and information for review and approval of the tariff
reimbursement payment by Owner and Engineer; the cost of preparing and obtaining
these documents and information shall be included in the lump sum price bid for Base
Bid Items B through E. Certified documents and information to be submitted to Owner
and Engineer shall include the Contractor’s original executed purchase order (or paid
invoice) for the affected goods and shall clearly indicate the base cost of the goods on
which the tariff was applied, the tariff percentage and corresponding amount, the
date the goods entered the United States of America, and evidence that the tariff
amount has actually been paid by the goods provider/supplier/ vendor/etc. Allowance
Item 3 is not applicable to payments to Contractor for claims or payment for Extra
Work as specified herein. Estimated quantities for Allowance Item 3 shall be as
determined by Owner.

b. Tariffs included in the Bid but which have subsequently expired or were not
incurred shall be included as a credit to the Owner via this Allowance.”

3. Page 01025-9, Article 1.12.E: Insert the following new Article 1.12.E.7, and renumber
subsequent articles accordingly.
“7. Tariffs: If a tariff is assessed by the government of the United States of America on
goods imported across the border from other countries that are included in an item of
Extra Work to be performed, the cost of the tariff(s) shall be excluded from the
percentage(s) applied for overhead and profit as specified herein. The exact cost of
the tariff(s) shall be added to the total cost of the Extra Work after the percentage(s)
for overhead and profit are applied.”

B. SECTION 464331 — CIRCULAR SECONDARY CLARIFIER EQUIPMENT

1. Page 464331-4, Article 2.1.A.5: Delete this article in its entirety, and insert the following
Article 2.1.A.5 in its place.
“5. Approved equal.”

lll.  ON THE DRAWINGS

None
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IV. REQUESTS FOR INFORMATION AND RESPONSES (Not to be included within the Contract

Documents)

No. | Question Response

1 The project is located over two sites: Al Seier | Drawings have not been prepared for the Turkey
Pump Station and Turkey creek wwtp. The Creek WREF clarifiers. Record information is
drawings show only the pump station. Is it attached to this Addendum.
possible to have the drawings of the wwtp?

2 We would like to see the record drawings of | Record drawings and the clarifier manufacturer's
the existing units if they are available. Can drawings are attached to this Addendum.
you ask the engineer if these drawings are
available?

3 The drawings provided pertain mostly to a See the response to Question 1.
pump station. As these clarifiers have
existing tanks, do you know if they might
have similar drawings of the clarifiers
available?

4 The peak daily influent flow of 3.75 MGD, The O&M manual for the existing clarifiers states
minus the maximum sludge return flow rate | the following:
of 2.5 MGD suggests, if they correspond, a "Returned Sludge Flow
peak daily effluent flow of 1.25 MGD. It .

. .5 MGD (min.) 2.5 MGD (max.)
suggests effluent flows which are very low
for the size of tank. | question if the influent Mixed Liquor Flow
flows provided were meant to be effluent 3.750 MGD (Hydraulic Peak)."
flows? Can they confirm, and/or do they
have any more flow information available,
particularly for effluent or other RAS flow
rates?

5 The spec seems to be describing one suction | The existing clarifier mechanisms are equipped
header per mechanism, rather than two. Can | with a single suction header per mechanism. Refer
they confirm if there is a requirement one to the record information attached to this
way or the other? Addendum.

6 As this is a design build, I'd like to clarify that | This is a design-bid-build project.
the contractor is considered the design
builder/bidder? Should | consider my price to
be a guaranteed maximum price on this
proposal?

7 Asked at the October 8, 2025, Pre-Bid This issue is under discussion and will be addressed
Conference: Will the County pay up front for | in a future Addendum.
equipment? Terms and conditions from
suppliers have contractors paying up front
money before receiving equipment.
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V. FOR INFORMATION ONLY (Not to be included within the Contract Documents)

A. Attachment A: List of Plan Holders. Access the most up-to-date list from the bid information
page by clicking the “View Plan Holders” link in the left sidebar of the window. See the
screenshot below.

2026 Turkey Creek WRF
Owner Number: E2613
Closing Date: Wed, 10/22/2025 02:00 PM CDT

Back to Search Postings Posting Type: Construction Project

g Owner: Jefferson County, AL - Environmental Serv (H
Solicitor: CDM Smith - Atlanta
Elew Plan Holders a R

QuestCDN Partner Posting

Download Bid Documents m

B. Attachment B: Minutes from October 8, 2025, Pre-Bid Conference.

C. Attachment C: Historical drawings consisting of the following:

1. Record Drawings CL-MP1 through CL-SP2 of the Process Clarifiers from the 2002 Turkey
Creek WWTP Improvements Project.
2. Manufacturer’s drawings from the 2003 USFilter/Envirex Products O&M Manual for the
Process Clarifiers.
D. Referto Section 00101 (Instructions to Bidders) for the following:
1. Instructions on submitting questions and the deadline to submit questions.
2. Instructions on scheduling a site visit. Site visits may be conducted prior to the bid date.

E. Addenda will only be posted at QuestCDN. Accessing the documents through another
service places the user at risk of not receiving all the information that will be distributed via
QuestCDN.

F. We have received inquiries from vendors, equipment manufacturers, and contractors
requesting the addition of certain equipment manufacturers or suppliers to the
specifications as equals or approved as alternates. No manufacturers/suppliers will be
added to the specifications or pre-qualified during the bidding process. Manufacturers/
suppliers may, through the contractor, request a substitution per Section 012500 —
Substitution Procedures.

G.  The virtual bidding page on QuestCDN will be published shortly after the release of this
Addendum and will be open to Prime Bidders to fill out the bid proposal form online,
download required forms, upload the completed forms, and submit their bids. Be aware
that any changes to the bidding forms made in a future Addendum may cause the bidding
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site to discard Bidders’ previously entered information as well as submitted bids. Bidders are
encouraged to check carefully to make sure their bid is complete before submitting it.

H.  CDM Smith recently completed an odor assessment at and around the Al Seier Pump
Station. Hydrogen sulfide (H,S) concentrations in the pump station wetwell were logged
using an Acrulog™ H,S monitor from August 28 to September 11, 2025. During this period,
the average H,S concentration was 2.4 parts per million (ppm), and the peak concentration
was 85 ppm.

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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Plan Holder Report as of 10/07/2025 08:17 AM CDT

2026 Turkey Creek WRF and Al Seier PS Improvements

Quest eBidDoc™ Number: 9826412

Closing Date: Wed, 10/22/2025 02:00 PM CDT Posting Type: Construction Project Owner Name: Jefferson County, AL - Environmental Serv (Hazen) Solicitor Name:
CDM Smith - Atlanta Contact: Caroline Carden Phone: 404-720-1353 Email: cardencd@cdmsmith.com

Company Name &
Address

Video Industrial Services,
Inc.

7721 2ND AVE N,
BIRMINGHAM, AL-35206

P F Moon and Company
Inc

2207 GA Hwy 103, West
Point, GA-31833

The TDH Company
3225 Shallowford Road,
Suite 410, Marietta, GA-
30062

ConstructConnect
3825 Edwards Rd,
Cincinnati, OH-45209

Vortex Services, LLC.
300 East Coffee Street,
Greenville, SC-29601

Templeton & Associates
4324 Brogdon Exchange,
Suwanee, GA-30024

Heyward

3590 Habersham at
Northlake, Building O,
Tucker, GA-30084

Mark Johnson
Construction, LLC
4200 Joe Mallisham
Pkwy, Tuscaloosa, AL-
35401

Gulf Coast
Underground,LLC
5655 Middle Rd,
Theodore, AL-36582

Contact Name/Email Address

Drew Mahan
dmahan@videoindustrial.com

Jeannie Cole
jcole@pfmoon.com

Allison Kulp
akulp@tdhco.com

Eric Mills
content@constructconnect.com

Jennifer Joiner
bids@vortexcompanies.com

Timothy Boyne
tim@templeton-associates.com

Michael Holt
Michael.holt@heywardatlanta.com

Mark Johnson
julia@mjohnsonconstruction.com

Denise Wilson

dwilson@gulfcoastunderground.com

o]
c
[

Phone/Fax

[«
(]
-
-+

205-798-0300
205-798-6211

706-643-1524
706-645-1511

770-5609-1808
770-509-1808

800-364-2059
866-570-8187

7137509081

770-614-8550 SBE

4042138734

205-752-1978

251-725-0200
866-471-2753

Bus. Desig

Subcontractor

Prime Bidder

Supplier

Plan Room

Unknown

Supplier

Supplier

Prime Bidder

Unknown

Entry Date

09/17/2025

09/19/2025

09/22/2025

09/24/2025

09/24/2025

09/24/2025

09/24/2025

09/25/2025

10/06/2025

Doc Type Comments

eBidDoc

eBidDoc

eBidDoc

eBidDoc

eBidDoc

eBidDoc

eBidDoc

eBidDoc

eBidDoc



Jefferson County, Alabama
Environmental Services Department
2026 Turkey Creek WRF and Al Seier PS Improvements
Virtual Pre-Bid Conference via Microsoft Teams
October 8, 2025 - 10 a.m. Central Time

Minutes

1. Introductions and Attendance

a.

b.

Please be aware that this Pre-Bid Conference is being recorded. A recording of the meeting will
be available upon request. Minutes from this meeting will be attached to Addendum No. 2.

This is a public Pre-Bid Conference for the 2026 Turkey Creek WRF and Al Seier Pump Station
Improvements. The objectives of this meeting are as follows:

i Acquaint the contractors with the project and bid requirements.

ii. Highlight specific requirements, especially those that may be unique to this project as a
courtesy to the bidders. Not intended to be comprehensive.

Discuss any questions or concerns any pre-qualified Contractor may have regarding the plans or
specifications for this project.

Attendance at this Pre-Bid Conference is mandatory for all Contractors to submit bids. To be
sure that we have recorded all the attendees, we will take attendance at the beginning of the
call.

i For those participating via Microsoft Teams: Please open the chat function by clicking the
word balloon at the top of the window (see image below) and send a message containing
your name, email address, and organization. If you are a prime bidder, identify yourself as
a prime bidder. Information sent through the chat will be visible to the participants using
Teams.

People Raise

ii. For those participating via telephone: We will go through the list of phone numbers and
ask that the caller identify himself or herself.

iii. At the close of the call, we will recap the parties that identified themselves as prime
bidders and ask if we missed anyone. We will ask for anyone who joined the call late to
notify us so that their attendance can also be recorded.



2. Prequalification and Electrical Subcontractor’s Qualifications

a. This project is classified as a Class “E” Small Wastewater Treatment Plant and Facilities project.
All prospective bidders must be pre-qualified with the Jefferson County Environmental Services
Department to construct Class “E” small wastewater treatment plant projects in order to bid on
this project.

b. The last day to submit applications to pre-qualify to bid on this project was Friday, October 3,
2025.

3. Obtaining the Bidding Documents

a. Parties wishing to obtain a copy of the Bid Documents are encouraged to sign up for a
QuestCDN account at https://questcdn.com/quest/register/. Input the Quest Number (9826412)
on the website’s projects search page to download the digital documents for $22.00. Being
listed as a Plan Holder at QuestCDN enables you to receive direct notifications from the site
when addenda are posted.

b. QuestCDN is the only direct line of communication between the Owner and bidders. Addenda
will only be posted at QuestCDN. Accessing the documents through another service places the
user at risk of not receiving all the information that will be distributed via QuestCDN.

4., Questions and Addendum Protocols

a. Nothing discussed or said at this Pre-Bid Conference amends the contract documents; only an
Addendum can amend the contract documents.

b. The deadline to submit questions is 5 p.m. Central Time on Monday, October 13, 2025. No
guestions will be accepted after this time.

c. Nointerpretation of the meaning of the drawings, specifications, or other pre-bid documents
will be made to any bidder verbally. All questions must be submitted in writing and will be
responded to in writing to all bidders in the form of an Addendum.

d. Questions during bidding are to be submitted to Caroline Carden (cardencd@cdmsmith.com)
with copy to Tonya Kelley (kelleyt@jccal.org). Questions must be submitted on company
letterhead or sent from a company email account.

e. Addenda will be posted only at QuestCDN. Parties who are listed as Plan Holders at QuestCDN
will receive notification from the site when addenda are posted.

f. Addendum release schedule:
i Addendum No. 1 was posted to QuestCDN on September 25.

ii. Addendum No. 2 will be posted this week. It will include responses to early questions, the
minutes and attendance log from this Pre-Bid Conference, and other information.
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iii.  The final Addendum will be posted no later than the close of business on Thursday,
October 16.

g. No manufacturers/suppliers will be added to the specifications or pre-qualified during the
bidding process. Manufacturers/suppliers may, through the contractor, request a substitution
per Section 012500 — Substitution Procedures.

5. Site Visits

a. Asite visit is not a part of today’s Pre-Bid Conference.

b. Site visits may be conducted after the Pre-Bid Conference but prior to the bid date. See Section
00101, Article 1.06 for instructions on how to schedule a site visit.

6. General Scope of Work

a. See Specification Section 01010, Summary of Work, for more detail.

b. The Owner reserves the right to alter the quantities of Work to be performed or to extend or
shorten the improvement at any time, as may be found to be necessary or desirable. Alterations
in quantity shall result in a proportional alteration in cost. However, such increases, decreases,
and/or other alterations in scope shall not invalidate the Contract nor release the Surety and the
Contractor. The Contractor agrees to accept the Work as altered, the same as if it had been part
of the original Contract. No claims shall be made by the Contractor for any loss of anticipated
profits because of any such alteration, nor shall such alteration be considered as waiving or
invalidating any conditions or provisions of the Contract.

7. Important Dates

a. The Specifications require contractors to complete Section 00630, Form “E” (MBE/DBE Bid
Solicitation Notice) and return it to Jefferson County no later than the scheduled date of this
Pre-Bid Conference. However, we will accept submittals of this form until 12 p.m. Central Time
Thursday, October 9, 2025.

b. No questions will be accepted after 5 p.m. Central Time on Monday, October 13, 2025.
c. Bidders will submit their bids at QuestCDN.

i.  The bid will be published shortly after the release of Addendum No. 2. When the bid is
published, it will be open for Bidders to fill out the bid proposal form online, to download
required forms, upload the completed forms, and submit their bids.

ii.  The deadline to submit bids at QuestCDN is 2 p.m. Central Time on Wednesday, October
22, 2025. No bids will be accepted after this time. The time will be determined by the
clock at the QuestCDN website.

iii. A virtual bid opening via Teams will be held immediately after the deadline. To receive a
Microsoft Outlook invitation to the bid opening, please send your request to Caroline
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Carden at cardencd@cdmsmith.com. Prime bidders who have been recorded as attending
this mandatory Pre-Bid Conference will automatically receive the invitation.

8. Review of Required Bid Proposal Submittals — See Section 00101, Article 1.03.A.

a.

b.

Bid Envelope Information Form (found at the end of Section 00101)

Section 00300 — Bid Proposal

Section 00300, Appendix A —Equal Employment Opportunity Certification Form
Section 00300, Appendix B — State of Alabama Resident Status Form

Section 00300, Appendix C — Sales Tax Exemption Form. Complete the form for the bid
submittal; however, the form will not be submitted to the Department of Revenue until the
project has been awarded.

Section 00350 — Non-Collusion Affidavit

Section 00360 — MBE/DBE Documentation Statement

Section 00410 - Bid Bond

Section 00430 — List of Subcontractors

Section 00630 — Jefferson County Environmental Services Department MBE/DBE Forms

Section 004329 — Tariff Information Table. To be issued in Addendum No. 2.

9. Select Items for Contractors’ Attention

a.

General

i.  The online document management system selected for this project is e-Builder. Four e-
Builder licenses will be provided for the Contractor’s use. Contractor will reimburse the
Engineer for additional user licenses. Engineer will provide training to the Owner and
Contractor.

ii. A startup construction schedule must be submitted within seven (7) days of the date of
the Notice to Proceed. See Specification Section 013200, Construction Progress
Documentation.

Section 00101, Instructions to Bidders

i Each Bidder must submit with his Bid Proposal a Bid Bond made by a company qualified
and authorized to transact business in the State of Alabama in an amount not less than
five percent (5%) of the total amount of his Bid Proposal, not to exceed $10,000.00, as a
guaranty that if awarded a Contract, the Bidder will execute the required Contract and
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furnish the required construction bonds (surety bonds) within ten (10) days after date of
notice of such award.

ii.  The Owner reserves the right to reject any or all Bid Proposals, to waive technicalities, if
such waiver is in the best interest of the Owner and is in conformance with applicable
state and local laws or regulations pertaining to the letting of construction contracts;
advertise for new Bid Proposals; or proceed with the work otherwise. The Contract
award, if made, will be made to the low responsive, responsible Bidder whose Bid
Proposal complies with the requirements of the Owner. No Bid Proposal may be
withdrawn after the time for opening Bid Proposals has passed. The Owner reserves the
right to hold Bid Proposals for a period of ninety (90) days after the date of receiving Bid
Proposals.

iii. With the execution and delivery of the Contract, the Contractor shall furnish to the Owner
a Performance Bond for the full amount of the Contract and a Payment Bond for an
amount not less than one hundred percent (100%) of the total amount of the Contract
and for the payment of all persons performing labor and furnishing materials under the
Contract. Maintenance provisions of the bonds shall remain in effect for twelve (12)
months after completion and acceptance of the Work. The Contract completion date shall
be designated as the date of execution of the final estimate by the Owner. The bonds
shall be in a form satisfactory to the Owner. The surety shall be a reputable bonding
company authorized to transact business in the State of Alabama and shall be acceptable
to the Owner.

iv.  The attention of all bidders is called to the provisions of the state law governing general
contractors, as set forth in Alabama Code Section 34-9-1 through Section 34-8-28 (1975)
as amended, Chapter 4, Section 65 to 82 (inclusive) of Title 46 of the code of Alabama of
1940, as amended; and bidders shall be governed by said law insofar as it is applicable.
The above mentioned provisions of the code make it illegal for the Owner to consider a
Bid Proposal from anyone who is not properly licensed under such Code provisions.

v. Jefferson County stresses that the Contractor’s Bid Proposal must be complete and
include all information listed in the Instructions to Bidders.

Vi. Bids are to include any and all applicable tariffs assessed by the government of the United
States of America on specific goods imported across the border from other countries as of
the due date for bid proposals. Bidders will be required to fill out and upload Section
004329 (Tariff Information Table, to be issued in Addendum No. 2) with their bids. An
allowance for unforeseen tariffs will also be added in Addendum No. 2.

c. Section 00300, Bid Proposal

i Note that certain pages have been marked “TO BE COMPLETED ON QUESTCDN” and
others have been marked to indicate that they will be provided to Bidders through
QuestCDN. The pages marked “TO BE COMPLETED ON QUESTCDN” will be available as an
online form where the Bidder will enter bid amounts directly into the form. The pages
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Vi.

Vii.

that will be provided to Bidders through QuestCDN will be made available for download
from the QuestCDN online bidding site shortly after the release of Addendum No. 2. Once
the forms have been completed, the Bidder will upload them to QuestCDN.

Training is available to bidders on how to use QuestCDN to submit bids.

Contractors must provide a Base Bid that strictly complies with the requirements of the
Specifications. Not doing so may result in a bid being non-responsive.

Manufacturer substitutions will only be evaluated during construction. See Section
012500 (Substitution Procedures) for method of proposing substitutions.

The State of Alabama Resident Status Form (Appendix B to the Bid Proposal) will be
provided to Bidders via QuestCDN and shall be submitted with the Bid Proposal. The
submission of this form is a prerequisite to awarding the Contract. This form is in addition
to the requirement of Alabama Law Act No. 84-228 regarding preference to resident
Contractors.

Bids must be good for 60 days from the date bids are due. This change will be made in
Addendum No. 2.

Bidders must comply with Jefferson County's anti-discrimination policy contained in
administrative order AO 2008-04 by executing the form attached to the Bid Proposal as
Appendix A. The Jefferson County, Alabama Equal Employment Opportunity Certification
Form (Appendix A) will be provided to Bidders via QuestCDN and shall be submitted with
the Bid Proposal. The submission of this form is a prerequisite to awarding the Contract.

d. Section 00500, Contract

Liquidated damages - $1,500 per calendar day.

Note the early completion milestones. Liquidated damages apply to the early completion
milestones as well.

e. Section 00630, Jefferson County Environmental Services Department Minority Business
Enterprise/Disadvantaged Business Enterprise (MBE/DBE) Program

This Section requires MBE/DBE Form “E” (MBE/DBE Bid Solicitation Notice) to be
completed by the Contractor and turned in to Jefferson County no later than the
scheduled date of this Pre-Bid Conference. However, we will accept submittals of this
form until 12 p.m. Central Time Thursday, October 9. A copy of the form will be provided
to the prime bidders who have not yet submitted the completed form.

f. Section 00700, General Conditions

The Contractor is responsible for work performed by his forces and his subcontractors.
The Contractor must have adequate personnel available to perform the work. The Owner
and Engineer will not recognize any subcontractor on the work as all communication must
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be through the Contractor’s designated superintendent. The Contractor must have a
superintendent present at one of the Project sites when work is being done.

ii. Permit fees are not anticipated to be levied. Jefferson County Environmental Services
Department will provide water, sewer, and power; the Contractor must coordinate with
the plant staff on available feeds and connection locations. The Contractor shall arrange
and pay for all other utility services used in his construction operations.

iii.  The Contractor will be responsible for all safety issues related to this project.
g. Section 00820, Special Conditions

i Contract Time: The first two hundred seventy (270) days of the Contract Time is an
Administrative Period followed by a three hundred (300)-day Construction Period. The
time to achieve Substantial Completion is two hundred forty (240) consecutive calendar
days from commencement of the Construction Period, and the time to achieve Final
Acceptance is three hundred (300) consecutive calendar days from commencement of the
Construction Period.

ii. The Contractor is advised that TIME IS OF THE ESSENCE on this project. Liquidated
damages will be assessed if the Contract Time is exceeded. By executing the Contract, the
Contractor agrees to pay as liquidated damages, the amount of $1,500.00 per day for
each consecutive calendar day after the Contract Time is expired.

iii.  The parties agree that this contract is made and entered into in Jefferson County,
Alabama and that all services, materials and equipment to be rendered pursuant to said
Agreement are to be delivered in Jefferson County, Alabama. The interpretation and
enforcement of this Agreement will be governed by the laws of the State of Alabama,
without giving effect to the conflict of laws rules thereof. The parties agree that
jurisdiction and venue over all disputes arising under this Agreement shall be in the Circuit
Court of Jefferson County Alabama, Birmingham Division.

iv.  Contractor Overtime: Contractor (and Subcontractor) regular working hours consist of up
to ten (10) working hours within an 11-hour period between 7:00 a.m. and 6:00 p.m. on a
regularly scheduled basis, excluding Sundays and holidays. Overtime work is work in
excess of forty (40) hours per week. The Contractor shall compensate the Engineer(s),
Engineer’s Subconsultant(s), and the Resident Project Representative(s) for overtime
work caused by the Contractor or his Sub-Contractor(s). The Owner shall evaluate what
constitutes as overtime and their determination shall be final. Compensation shall be
based on the actual cost to the Owner.

h. Section 00822, Insurance Requirements

i.  Theinsurance requirements detailed in the contract specifications will be strictly
enforced. Insurance certificates showing proof of all specified coverages are required to
be provided to the County after award but before the contract is executed. These
insurance requirements also apply to all subcontractors.
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i. Section 00825, Alabama Law

i.  The attention of bidders is called to the provisions of Alabama Code Section 39-2-14
(1975) as Amended, requiring a nonresident contractor to register with the Department
of Revenue prior to engaging in the performance of a contract in the state of Alabama.

ii.  The attention of bidders is called to the provisions of Alabama Code Section 39-3-5 (1975)
as amended, regarding preference to resident contractors.

iii. By signing this contract, the contracting parties affirm, for the duration of the agreement,
that they will not violate federal immigration law or knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.
Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.

j. Section 013513.24, Special Procedures for MOPO and Sequence of Construction

i.  These are operating facilities with environmental permit compliance requirements, so
maintenance of plant operations is very important. Read this section carefully.

k. Section 01025, Measurement and Payment

i.  Cut-off date for pay estimates will be the last day of the month. Retainage of 5 percent
will be required up to 50 percent completion; thence no additional retainage will be
withheld.

|.  Section 013300, Submittal Procedures

i All submittals other than material sample submittals must be submitted electronically by
uploading to e-Builder.

ii. Submittal and RFI responses will be posted on e-Builder as well.
iii. See Section 013300 for other submittal requirements.
m. Section 013200, Construction Progress Documentation
i Oracle Primavera P6, Release 16.2 or earlier for Windows must be used.

ii. As previously mentioned, a startup construction schedule is required to be submitted
within seven (7) days of the date established for the Notice to Proceed.

n. Section 01370, Schedule of Values

i A preliminary Schedule of Values submittal is required within 15 calendar days after the
Notice to Proceed. Pay close attention to the requirements of Section 01370. The
Engineer will perform a detailed review of the Schedule of Values submittal.
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ii. Engineer’s acceptance of the Schedule of Values is a prerequisite to the Contractor’s
submittal of monthly applications for payment. The first pay request will not be approved
without an approved Schedule of Values.

0. Section 014000, Quality Requirements

i.  CDM Smith will have a full time inspector on the job site at all times when work is being
performed. This person is available to provide answers to as many of the Contractor’s
guestions as possible in real time.

10. Discussion of Timetable for Clarifier Replacement

a. Clarifiers 2 and 3 —to be completed summer 2026. See Section 013513.24 for the construction
sequence.

b. JCESD intends to issue the Notice to Proceed as soon as possible.

11. Questions

a. JCESD requests input on tariff information requirements to be issued in Addendum No. 2.

b. Question: Will the County pay up front for the equipment? Terms and conditions from suppliers
have contractors paying up front money before receiving equipment.

JCESD encourages contractors to share the terms and conditions they are receiving from
suppliers.

12. Attendance Recap

a. ldentification of Prime Bidders
i.  MarkJohnson Construction
ii. Haren Construction
iii. Brasfield & Gorrie
b. Did we miss anyone? No.

c. Did anyone join late? No.

13. Adjourn—10:31 a.m. CT

Jefferson County, Alabama
2026 Turkey Creek WRF and Al Seier PS Improvements
Virtual Pre-Bid Conference - October 8, 2025, 10 a.m. CT Page 9 of 9



Jefferson County Environmental Services Department
2026 Turkey Creek WRF and Al Seier PS Improvements
Pre-Bid Conference - October 8, 2025 at 10 a.m. CT

List of Attendees

Prime
Name Organization Email or Phone Bidder
Tonya Kelley Jefferson County ESD kelleyt@jccal.org
Rick Wolf CDM Smith wolflf@cdmsmith.com
Caroline Carden CDM Smith cardencd@cdmsmith.com
Andrew Kirby CDM Smith kirbyda@cdmsmith.com
Matt Bruns Brasfield & Gorrie mbruns@brasfieldgorrie.com X
Christy Perdue Brasfield & Gorrie Cperdue@brasfieldgorrie.com X
Mark Johnson Mark Johnson Construction mark@mjohnsonconstruction.com X
Julia Mosley Mark Johnson Construction X
Noah Egan Mark Johnson Construction Noah@mjohnsonconstruction.com X
Steve Kirby Haren Construction, LLC skirby@harenconstruction.com X
Jill Sherrod Haren Construction, LLC jsherrod@harenconstruction.com X
Nicholas Brannon Haren Construction, LLC nbrannon@harenconstruction.com X

Rob Coleman

Templeton & Associates

rob@templeton-associates.com

Denise Davis

Gulf Coast Underground

ddavis@gogcu.com




