
REQUEST FOR QUOTE
 FOR

INSTALLATION AND DECOMISSIONING OF OWNER LEASED FIELD SCALE
GRANULAR MEDIA PILOT SYSTEM WITH ENCLOSURE

DWSRF PROJECT NUMBER – FS010118-04

DECATUR UTILITIES
DECATUR, ALABAMA

DATE: JULY 24, 2026

PREPARED BY: JACOBS ENGINEERING, INC.



NOTICE OF REQUEST FOR QUOTES

Request for quotes (RFQ) for installation and uninstallation of a field-scale granular media filtration pilot system
including the purchase and installation of all components and appurtenances required to connect the pilot plant
to the Decatur Water Treatment Plant’s power and filter water supply.  Quotes will be received by Decatur Utilities,
Decatur, Alabama until Friday, August 14th, 2026, by close of business at 5 PM CST by email and shall include a
completed Quote Form. The RFQ is included in this email and can be printed out at the Contractor expense.
Questions or clarifications can be emailed to Jacobs Engineering. A site visit is encouraged to assist with the
development of the quote and can be coordinated through Jacobs Engineering. No prequalification required.

Submit quotes by email to:
Decatur Utilities
To: Tom Cleveland (Decatur Utilities) tcleveland@decaturutilities.com
Copy: Dustin T. Harris (Jacobs) – email: Dustin.Harris@jacobs.com

For RFQ documents, site visits, and additional information email or contact:
Chassity Parker
Jacobs Engineering (251)-752-6469
Chassity.Parker@jacobs.com
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REQUEST FOR QUOTE TO COMPLETE
INSTALLATION AND DECOMISSIONING OF OWNER LEASED FIELD SCALE GRANULAR MEDIA PILOT

SYSTEM WITH ENCLOSURE
DECATUR UTILITIES

DECATUR, ALABAMA

A. GENERAL OVERVIEW
Decatur Utilities is requesting quotes from Contractors to complete the installation and uninstallation of a
field-scale granular media filtration pilot skid with enclosure (provided by others). Contractor is responsible for
unloading, rigging, and placement of enclosure, including all equipment and labor. Completing the installation
includes installation of all equipment and appurtenances required to connect the pilot skid to power and
filtered water from the Decatur Water Treatment Plant. Quotes will be evaluated for responsiveness, price, and
contractor capability. The Award will be made to the Contractor who is determined to be the lowest responsive
and responsible provider of the work.

1.1 PROJECT CRITERIA
A. The Contractor’s quote shall be based on the complete RFQ package, including all drawings,

notes, and appendices.
B. The Contractor shall provide technical support of any equipment installed by the Contractor and

provide repairs for duration of the period described in Section 1.4.

1.2 DRAWINGS
A. The RFQ package includes design drawings (APPENDIX C) that provide site layout and connection

details for power and water.  The drawings include a General Notes sheet that provides project
scope requirements and specifications for all major equipment.

B. APPENDIX A includes additional details of the pilot plant enclosure.

1.3 PROJECT SUBMITTALS
A. Once the quote is awarded, the selected Contractor shall provide detailed technical construction

submittals (pdf format) for the water supply booster pump and any proposed equals that the
Contractor would like to submit for evaluation.

1.4 PROJECT SCHEDULE
A. The project is anticipated to begin with delivery of the pilot plant enclosure, expected between

October 1 and November 30, 2026. Decatur Utilities or the Engineer will provide the Contractor
with at least 30 days’ written notice prior to delivery of the pilot plant enclosure. As defined in the
project scope, the Contractor shall provide all means and methods necessary for unloading and
placing the pilot plant enclosure at the designated location shown in the drawings.

Following placement of the enclosure, the Contractor shall complete installation of the remaining
equipment within 14 days to allow for pilot plant start-up. The Contractor shall assume that pilot
system operations will continue for a period of 9 to 12 months following start-up. Decatur Utilities
or the Engineer will provide the Contractor with at least 30 days’ written notice of the scheduled
removal of the pilot plant and initiation of decommissioning activities.

The Contractor shall complete removal of all pilot system equipment and enclosure, and restore
the facility to its original condition, within 14 days following removal of the pilot system. This shall
constitute Final Completion of the project.



2

1.5 CONDITIONS OF AWARD
A. Decatur Utilities reserves the right to reject all quotes that are considered incomplete or non-

responsive.
B. Contractor shall honor the price quoted in the Quote for a minimum of 60 days.

1.6 QUOTE
A. The Contractor shall submit the quote to Decatur Utilities via email and include the Quote Form in

a PDF format. Any additional information shall be included in a separate section titled,
“supplemental information.”

1.7 ACCURACY OF QUOTES
A. All quotes are expected to be true and accurate.

1.8 CONTRACT
A. A purchase order agreement will be between Decatur Utilities and the Contractor and will be

issued by Decatur Utilities. The Contractor shall be meet the requirements required to be a
qualified bidder for Decatur Utilities referenced below and in Decatur Utilities’ Bidder List
Application attached in APPENDIX E.  Contractor shall become an approved bidder if not already a
qualified bidder approved by Decatur Utilities.
a. Bidder Application Requirements (Reference APPENDIX E):

i. City of Decatur Business License No.
ii. State of Alabama Business License No.

iii. List of 5 similar projects completed, approximate cost, contacts and phone numbers.
iv. List projects presently under construction with percentage complete and estimated

construction costs.
v. Company Data

1. Number of Employees
2. Vacation Schedule
3. OSCHA Accident Rate and Frequency for current year

vi. Financial Data
1. Annual Dollar Volume (Each of the last three years)
2. Financial Report
3. Bonding Capacity

vii. Additional Information Needed:
1. Letters of Good Standing from you:

a. Your bonding Company
b. Your material supplier(s)
c. Your equipment Suppliers
d. Your financial institution
e. Resumes of key personnel
f. List of general equipment proposed for use of this utility project
g. Completed W9 Form
h. Updated Certificate of Insurance showing:

i. General Liability: $1,000,000 per occurrence, $2,000,000
aggregate

ii. Auto Liability: $1,000,000 per occurrence
iii. Workers Comp: $500,000 minimum

1.9 ALABAMA DEPARTMENT OF ENVIRONMENTAL MANAGEMENT (ADEM) SRF FUNDING
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A. This project is funded through the ADEM SRF program. ADEM SRF requirements are provided in
APPENDIX B and are required to be followed.

B. AIS and BABA do not apply to equipment if all equipment is temporary and removed at the
completion of the pilot study.

C.  Contractor must meet labor standards provisions for Federally Assisted Contracts as defined in
Section XV-Davis-Bacon and Related Acts of the SRF Supplemental General Condition. Current
Davis-Bacon Wage Determination is provided in APPENDIX C. (SAM.gov)

1.10 COST OF RESPONDING TO RFQ
A. All expenses related to responding to this RFQ will be borne by the Contractor. Decatur Utilities

assumes no liability for any costs incurred by a quoter in responding to this RFQ.

1.11 CONTRACTOR QUESTIONS
A. Written questions or comments to the RFQ must be received by Jacobs at least five (5) business

days prior to the posted quote due date deadline.
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QUOTE FORM

DECATUR UTILITIES
DECATUR, ALABAMA

INSTALLATION AND DECOMISSIONING OF OWNER LEASED FIELD SCALE GRANULAR MEDIA PILOT
SYSTEM WITH ENCLOSURE

DUE DATE/TIME: AUGUST 14th, 2026; 5 PM CST

1. CONTRACTOR INFORMATION

Company Name: __________________________________________

Contact Person: ___________________________________________

Title: ____________________________________________________

Address: _________________________________________________

City/State/Zip: ____________________________________________ Phone: _____________________________

Email: ____________________________________________________

License No.: ___________________________________

2. QUOTATION

The undersigned hereby submits the following quotation for furnishing all labor, materials, equipment, and
services required to complete the Work in accordance with the drawings, specifications, and RFQ documents.

TOTAL LUMP SUM PRICE:

$____________________________________

Itemized Breakdown:

I. Booster Pump, piping and appurtenances install: $_________________________

II. Electrical work:      $_________________________

III. Enclosure Unloading/Placement/Loading Up:  $_________________________

IV. Other: __________________________________ $_________________________

3. SCHEDULE/AVAILABILTY

Estimated Start Date: October 1st, 2026
Estimated Decommissioning: To occur approximately 9 to12 months following start-up of pilot study.
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4. QUALIFICATIONS

Provide brief statements confirming:
A. Experience with similar work (check all that apply):
☐ Small diameter piping installation

☐ Booster pump installation

☐ Electrical / temporary power installation and coordination

☐ Heavy lifting / rigging (>10,000 lbs)

B. Identify similar projects completed within the last 5 years:

C. Key subcontractors (if any):

5. ACKNOWLEDGEMENTS

The undersigned acknowledges:
☐ Receipt of all RFQ documents and addenda

☐ That all work is included in this quotation

☐ That site conditions have been considered

☐ That this quote remains valid for ______ days (minimum 60)

6. EXCEPTIONS / CLARIFICATIONS

List any exceptions, assumptions, or exclusions:

7. SIGNATURE

Authorized Representative: __________________________________________________________

Title: _____________________________________________________________________________

Signature: _________________________________________________________________________

Date: _____________________________________________________________________________

NOTE: Quotes must be submitted by email to: Tcleveland@decaturutilities.com
and copied to: Dustin.Harris@jacobs.com

Subject line: RFQ – INSTALLATION AND DECOMISSIONING OF OWNER LEASED FIELD SCALE GRANULAR MEDIA
PILOT SYSTEM WITH ENCLOSURE – CONTRACTOR NAME

**Late quotes will not be considered. The Utility reserves the right to reject any or all quotes.
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APPENDIX A
PILOT PLANT ENCLOSURE INFORMATION
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   SGC-5 

2. Make information on forthcoming opportunities available to DBEs and arrange time frames for
contracts and establish delivery schedules, where the requirements permit, in a way that
encourages and facilitates participation by DBEs in the competitive process. This includes,
whenever possible, posting solicitation for bids or proposals for a minimum of 30 calendar days
before the bid or proposal closing date.

3. Consider in the contracting process whether firms competing for large contracts could
subcontract with DBEs. This will include dividing total requirements when economically feasible
into smaller tasks or quantities to permit maximum participation by DBEs in the competitive
process.

4. Encourage contracting with a consortium of DBEs when a contract is too large for one of
these firms to handle individually.

5. Use the resources, services, and assistance of the AL Department of Transportation
(ALDOT), Small Business Administration (SBA), and the Minority Business Development
Agency of the Department of Commerce (MBDA).

6. If the Contractor awards subcontracts, it must take the steps described in items (1) through (5)
listed above.

V – Documentation Required from Loan Recipient (Owner) and Contractor

The low, responsive, responsible bidder must forward the following items, in duplicate, 
to the loan recipient (owner) no later than 10 days after bid opening.  The Loan 
Recipient (Owner) shall transmit one (1) copy of its DBE documentation of the prime 
contractor solicitation and one (1) copy of the prime contractor's/bidder’s DBE 
documentation of all subcontractor solicitation to the SRF Section within 14 days after bid 
opening.   

1. SRF project number and project name/loan name*. (*not contract name)

2. List of all subcontractors (DBE and non-DBE) with name, address, telephone number,
estimated contract dollar amount and duration.  If there are to be no subcontractors,
please indicate such in a letter on company letterhead.

3. List of any subcontract work yet to be committed with estimate of dollar amount and
duration of contract.

4. MBE-WBE (DBE) Documents - See Part V, page SGC-6.

5. Debarred Firms Certification – See Part XIV, page SGC-25.

6. Certification Regarding Equal Employment Opportunity – See Part XIII, page SGC-24.

The Loan Recipient (Owner) shall submit annual MBE/WBE Utilization Reports (EPA 
Form 5700-52A, pages SGC-16 - SGC-17) within 30 days of the end of the 
annual reporting period (October 30th, i.e. by November 30th).  Submit reports directly to: 

Diane Lockwood, DBE Coordinator
Administrative Section 
Fiscal Branch 
Alabama Department of Environmental Management 
Post Office Box 301463 
Montgomery, Alabama 36130-1463 

SRF Supplemental General Conditions
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VII – DBE Compliance Form

 Dateψψψψψψψψψψψψψψψ ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Proposed Prime Contractor Signature)   

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Printed Name and Title)   

L ŎŜǊǘƛŦȅ ǘƘŀǘ L ƘŀǾŜ ǊŜǾƛŜǿŜŘ ǘƘŜ ƛƴŦƻǊƳŀǘƛƻƴ ǎǳōƳƛǘǘŜŘ ƻƴ ŀƴŘ ǿƛǘƘ ǘƘƛǎ ŦƻǊƳ ŀƴŘ ǘƘŀǘ ƛǘ ƳŜŜǘǎ ǘƘŜ 
ǊŜǉǳƛǊŜƳŜƴǘǎ ƻŦ ǘƘŜ [ƻŀƴ wŜŎƛǇƛŜƴǘΩǎκhǿƴŜǊϥǎ {ǘŀǘŜ wŜǾƻƭǾƛƴƎ CǳƴŘ ƭƻŀƴ ŎƻƴǘǊŀŎǘΦ 

 Dateψψψψψψψψψψψψψψψ ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Signature of Loan Recipient (Owner))   

hwϝϝ 

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ  Dateψψψψψψψψψψψψψψψψ 

(Loan Recipient’s (Owner's) Representative’s Signature, (P.E.)) 

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Printed Name and Title)    

GENERAL INFORMATION:   

Loan Recipient (Owner) Contact: _________________________________________________________  

Loan Recipient (Owner) Phone Number/Email: ______________________________________________  

Consulting Engineer Contact: ____________________________________________________________ 

Consulting Engineer Phone Number/Email: _________________________________________________  

Proposed Prime Contractor: _____________________________________________________________  

Proposed Prime Contractor Contact: ______________________________________________________ 

Proposed Prime Contractor Phone Number/Email:____________________________________________ 

Proposed Prime Contract Amount:          $ ________________   

Proposed Total DBE/MBE Participation: $ ________________    Percentage: ____% Goal: 2.5%   

Proposed Total WBE Participation:         $ ________________    Percentage: ____% Goal: 3.0% 

____________________________________________________________________________________ 

   SGC-8 SRF Supplemental General Conditions

(**Only ONE (1) signature required below.)

NOTE: FOR DBE COMPLIANCE, ONE (1) COPY OF THIS FORM (WITH ALL INFORMATION 
OUTLINED) IS REQUIRED (WITH THE LOAN RECIPIENT (OWNER)'S DBE SUBMITTAL) FOR EACH 
PR&CS REVIEW.  THE LOAN RECIPIENT (OWNER) AND  PROPOSED PRIME CONTRACTOR  SHOULD 
ENSURE THAT THIS INFORMATION IS COMPLETE PRIOR TO THE PR&CS SUBMITTAL TO THE SRF SECTION.

Loan Recipient: ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ   SRF Loan (Project) Number: ψψψψψψψψψψψψψψψ 

CERTIFICATIONS:   

L ŎŜǊǘƛŦȅ ǘƘŀǘ ǘƘŜ ƛƴŦƻǊƳŀǘƛƻƴ ǎǳōƳƛǘǘŜŘ ƻƴ ŀƴŘ ǿƛǘƘ ǘƘƛǎ ŦƻǊƳ ƛǎ ǘǊǳŜ ŀƴŘ ŀŎŎǳǊŀǘŜ ŀƴŘ ǘƘŀǘ ǘƘƛǎ ŎƻƳǇŀƴȅ Ƙŀǎ ƳŜǘ ŀƴŘ 
ǿƛƭƭ ŎƻƴǘƛƴǳŜ ǘƻ ƳŜŜǘ ǘƘŜ ŎƻƴŘƛǘƛƻƴǎ ƻŦ ǘƘƛǎ ŎƻƴǎǘǊǳŎǘƛƻƴ ŎƻƴǘǊŀŎǘ ǊŜƎŀǊŘƛƴƎ 5.9 ǎƻƭƛŎƛǘŀǘƛƻƴ ŀƴŘ ǳǘƛƭƛȊŀǘƛƻƴΦ  L ŦǳǊǘƘŜǊ 
ŎŜǊǘƛŦȅ ǘƘŀǘ ŎǊƛǘŜǊƛŀ ǳǎŜŘ ƛƴ ǎŜƭŜŎǘƛƴƎ ǎǳōŎƻƴǘǊŀŎǘƻǊǎ ŀƴŘ ǎǳǇǇƭƛŜǊǎ ǿŜǊŜ ŀǇǇƭƛŜŘ Ŝǉǳŀƭƭȅ ǘƻ ŀƭƭ ǇƻǘŜƴǘƛŀƭ 
ǇŀǊǘƛŎƛǇŀƴǘǎ ŀƴŘ ǘƘŀǘ 9t! CƻǊƳǎ смллπн ŀƴŘ смллπо ǿŜǊŜ ŘƛǎǘǊƛōǳǘŜŘ ǘƻ ŀƭƭ 5.9 ǎǳōŎƻƴǘǊŀŎǘƻǊǎΦ   
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VIII - EPA Form 6100-2 DBE Subcontractor Participation Form

SRF Supplemental General Conditions SGC - 10



VIII - EPA Form 6100-2 DBE Subcontractor Participation Form

SRF Supplemental General Conditions SGC - 11



IX - EPA Form 6100-3 DBE Subcontractor Performance Form

SRF Supplemental General Conditions SGC - 12



IX - EPA Form 6100-3 DBE Subcontractor Performance Form

SRF Supplemental General Conditions SGC - 13



X - EPA Form 6100-4 DBE Subcontractor Utilization Form

SRF Supplemental General Conditions SGC - 14



X - EPA Form 6100-4 DBE Subcontractor Utilization Form

SRF Supplemental General Conditions SGC - 15
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** This data is requested to comply with provisions mandated by: statute or regulations (40 CFR Parts 30, 31, and 
33 and/or 2 CFR Parts 200 and 1500); OMB Circulars; or added by EPA to ensure sound and effective assistance 
management.  Accurate, complete data are required to obtain funding, while no pledge of confidentiality is 
provided. 

The public reporting and recording burden for this collection of information is estimated to average l hour per 
response annually.  Burden means the total time, effort, or financial resources expended by persons to 
generate, maintain, retain, or disclosure or provide information to or for a Federal agency.  This includes the 
time needed to review instructions; develop, acquire, install, and utilize technology and systems for the 
purposes of collecting, validating, and verifying information, processing and maintaining information, and 
disclosing and providing information; adjust the existing ways to comply with any previously applicable 
instructions and requirements; train personnel to be able to respond to a collection of information; search data 
sources; complete and review the collection of information; and transmit or otherwise  disclose the 
information.  An agency may not conduct or sponsor, and a person is not required to respond to, a collection of 
information unless it displays a currently valid OMB control number. 

Send comments on the Agency's need for this information,  the accuracy of the provided burden estimates, and 
any suggested methods for minimizing respondent burden, including through the use of automated collection 
techniques to the Director, OPPE Regulatory Information Division, U.S. Environmental Protection Agency (2136), 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460.  Include the OMB Control number in any 
correspondence.  Do not send the completed form to this address.  

SRF Supplemental General Conditions SGC-22



XII ï Changes to Approved DBE Compliance Form 
NOTE: THIS FORM IS REQUIRED OF THE LOAN RECIPIENT (OWNER) (WITH THE PRIME CONTRACTORôS INPUT) FOR 
DBE COMPLIANCE ONLY IF A SUBCONTRACTOR/SUPPLIER/VENDOR IS SOUGHT AND/OR 
PROCURED AFTER THE CONTRACT ATA (APPROVAL-TO-AWARD) HAS BEEN ISSUED.  IT IS SIMILAR TO 
THE DBE COMPLIANCE FORM (PAGE SGC-8) IN THAT IT IS THE COVER/SUMMARY FORM USED TO 
DOCUMENT THE ADDITIONAL DBE SOLICITATION AND/OR REVISE THE ORIGINAL DBE APPROVAL STATUS. 

 Loan (Project) Number: ψψψψψψψψψψψψψψψψψψψψψψ Loan Recipient: ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ   

CERTIFICATIONS:   

L ŎŜǊǘƛŦȅ ǘƘŀǘ ǘƘŜ ƛƴŦƻǊƳŀǘƛƻƴ ǎǳōƳƛǘǘŜŘ ƻƴ ŀƴŘ ǿƛǘƘ ǘƘƛǎ ŦƻǊƳ ƛǎ ǘǊǳŜ ŀƴŘ ŀŎŎǳǊŀǘŜ ŀƴŘ ǘƘŀǘ ǘƘƛǎ ŎƻƳǇŀƴȅ Ƙŀǎ ƳŜǘ ŀƴŘ 
ǿƛƭƭ ŎƻƴǘƛƴǳŜ ǘƻ ƳŜŜǘ ǘƘŜ ŎƻƴŘƛǘƛƻƴǎ ƻŦ ǘƘƛǎ ŎƻƴǎǘǊǳŎǘƛƻƴ ŎƻƴǘǊŀŎǘ ǊŜƎŀǊŘƛƴƎ 5.9 ǎƻƭƛŎƛǘŀǘƛƻƴ ŀƴŘ ǳǘƛƭƛȊŀǘƛƻƴΦ  L ŦǳǊǘƘŜǊ ŎŜǊǘƛŦȅ 
ǘƘŀǘ ŎǊƛǘŜǊƛŀ ǳǎŜŘ ƛƴ ǎŜƭŜŎǘƛƴƎ ǎǳōŎƻƴǘǊŀŎǘƻǊǎ ŀƴŘ ǎǳǇǇƭƛŜǊǎ ǿŜǊŜ ŀǇǇƭƛŜŘ Ŝǉǳŀƭƭȅ ǘƻ ŀƭƭ ǇƻǘŜƴǘƛŀƭ ǇŀǊǘƛŎƛǇŀƴǘǎ ŀƴŘ ǘƘŀǘ 9t! 
CƻǊƳǎ смллπн ŀƴŘ смллπо ǿŜǊŜ ŘƛǎǘǊƛōǳǘŜŘ ǘƻ ŀƭƭ 5.9 ǎǳōŎƻƴǘǊŀŎǘƻǊǎΦ   

 Dateψψψψψψψψψψψψψψψ ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Prime Contractor Signature)   

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Printed Name and Title)   

L ŎŜǊǘƛŦȅ ǘƘŀǘ L ƘŀǾŜ ǊŜǾƛŜǿŜŘ ǘƘŜ ƛƴŦƻǊƳŀǘƛƻƴ ǎǳōƳƛǘǘŜŘ ƻƴ ŀƴŘ ǿƛǘƘ ǘƘƛǎ ŦƻǊƳ ŀƴŘ ǘƘŀǘ ƛǘ ƳŜŜǘǎ ǘƘŜ ǊŜǉǳƛǊŜƳŜƴǘǎ ƻŦ ǘƘŜ [ƻŀƴ 
wŜŎƛǇƛŜƴǘΩǎκhǿƴŜǊϥǎ {ǘŀǘŜ wŜǾƻƭǾƛƴƎ CǳƴŘ ƭƻŀƴ ŎƻƴǘǊŀŎǘΦ 

 Dateψψψψψψψψψψψψψψψ ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Signature of Loan Recipient (Owner))   

hwϝ 

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ  Dateψψψψψψψψψψψψψψψ 
(Loan Recipientôs (Owner's) Representativeôs Signature, (P.E.)) 

ψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψψ 
(Printed Name and Title)    

GENERAL INFORMATION: 

(1) If an approved subcontractor is terminated or replaced, please identify this company and briefly state the reason.

(2) For new or additional subcontractors, list name, trade, address, telephone number, contact person, dollar amount of  
subcontract and DBE status.

(3) Attach proof of certification by EPA, SBA, DOT (or by state, local, Tribal or private entities whose certification criteria 
match EPAôs) for each subcontractor listed as a DBE, MBE or WBE.

(4) Attach documentation of solicitation effort for prospective DBE firms, such as fax confirmation sheets, copies of 
solicitation letters/emails, printouts of the online solicitations, printouts of online search results, affidavits of publication
in newspapers, etc.  The prime contractor is strongly encouraged to follow up each solicitation with, at least, one (1)
logged     phone call.  Whenever possible, post solicitation for bids or proposals should be for a minimum of 30 calendar
days before    the bid or proposal closing date.

(5) Provide justification for not selecting a certified DBE subcontractor that submitted a low bid for any subcontract area. 
_________________________________________________________________________________________________
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XIII – Certification Regarding Equal Employment Opportunity 

The prime contractor is required to comply with Executive Order 112-46 
of September 24, 1965 entitled “Equal Employment Opportunity” as amended 
by Executive Order 11375 of October 13, 1967. 

The contract for the work under this proposal will obligate the prime contractor and 
its subcontractors not to discriminate in employment practices. 

The prime contractor shall not maintain or provide for his/her employees 
the facilities, which are segregated on a basis of race, creed, color or 
national origin, whether such facilities are segregated by directive or on a de facto 
basis. 

The prime contractor must, if requested, submit a compliance report concerning their 
employment practices and policies in order to maintain his/her eligibility to 
receive the award of the contract. 

The prime contractor must be prepared to comply in all respects with any contract 
provisions regarding non-discrimination stipulated in conjunction with labor standards. 

PRIME CONTRACTOR'S CERTIFICATION: 
Prime Contractor's Name: 
Address: 

1. Bidder has participated in a previous contract or
subcontract subject to the Equal Opportunity Clause.

2. Compliance Reports were required to be filed in
connection with such contract or subcontract.

3. Bidder has filed all compliance reports due under
applicable contract requirements.

Yes____  No____ 

Yes____  No____ 

Yes____  No____ 

If answer to item 3 is “No”, please explain in detail on reverse side of this 
certification. 

Certification - The information above is true and complete to the best of my knowledge 
and belief. 

Signature of Prime Contractor: 

Title: 

Date: 

SRF Supplemental General Conditions
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XIV – Debarred Firms Certification 

All prime construction contractors shall certify that Subcontracts have not and will 
not be awarded to any firm that is currently on the General Service 
Administration's Master List of Debarred, Suspended and Voluntarily Excluded 
Persons, in accordance with the  provisions of ADEM Administrative Code 
335-6-14-.35.  Debarment action is taken against a firm for noncompliance with
Federal Law.

All bidders shall complete this certification in duplicate and submit both copies to 
the Loan Recipient (Owner) with the bid proposal.  The Loan Recipient 
(Owner) shall transmit one copy to the SRF Section within 14 days after the bid 
opening.  

Project Name/Loan Name*:
(*not Contract Name) 

SRF Project No.: 

The undersigned hereby certifies that the firm of 

     has not and will not award a subcontract, in 

connection with any contract awarded to it as the result of this bid, to any firm that is 

currently on the General Service Administration's Master List of Debarred, 

Suspended, and Voluntarily Excluded Persons. 

Signature of Prime Contractor: 

Title:

Date:

SRF Supplemental General Conditions
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XV –  Davis-Bacon and Related Acts 

Labor Standards Provisions for Federally Assisted Contracts 

Wage Rate Requirements Under FY 2013 Continuing Appropriation 

I. Requirements under the Consolidated and Further Continuing Appropriations Act. 2013 (P.L.
113-6) For Subrecipients That Are Governmental Entities:

The following terms and conditions specify how recipients will assist EPA in meeting its Davis-Bacon 
(DB) responsibilities when DB applies to EPA awards of financial assistance under the FY 2013 
Continuing Resolution with respect to State recipients and subrecipients that are governmental entities. 
If a subrecipient has questions regarding when DB applies, obtaining the correct DB wage 
determinations, DB provisions, or compliance monitoring, it may contact the State recipient. If a State 
recipient needs guidance, the recipient may contact Cynthia Y. Edwards at Edwards.Cynthiay@epa.gov 
or at 404-562-9340 of EPA, Region 4 Grants and SRF Management Section, for guidance. The 
recipient or subrecipient may also obtain additional guidance from DOL's web site at 
http://www.dol.gov/whd/ 

1. Applicability of the Davis- Bacon (DB) prevailing wage requirements.

Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the construction, 
alteration, and repair of treatment works carried out in whole or in part with assistance made available 
by a State water pollution control revolving fund and to any construction project carried out in whole or 
in part by assistance made available by a drinking water treatment revolving loan fund. If a subrecipient 
encounters a unique situation at a site that presents uncertainties regarding DB applicability, the 
subrecipient must discuss the situation with the recipient State before authorizing work on that site. 

2. Obtaining Wage Determinations.

(a) Subrecipients shall obtain the wage determination for the locality in which a covered activity subject
to DB will take place prior to issuing requests for bids, proposals, quotes or other methods for soliciting
contracts (solicitation) for activities subject to DB.  These wage determinations shall be incorporated into
solicitations and any subsequent contracts.  Prime contracts must contain a provision requiring that
subcontractors follow the wage determination incorporated into the prime contract.

(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov weekly to
ensure that the wage determination contained in the solicitation remains current.  The subrecipients
shall amend the solicitation if DOL issues a modification more than 10 days prior to the closing date (i.e.
bid opening) for the solicitation.  If DOL modifies or supersedes the applicable wage determination less
than 10 days prior to the closing date, the subrecipients may request a finding from the State recipient
that there is not a reasonable time to notify interested contractors of the modification of the wage
determination.  The State recipient will provide a report of its findings to the subrecipient.

(ii) If the subrecipient does not award the contract within 90 days of the closure of the solicitation,
any modifications or supersedes DOL makes to the wage determination contained in the solicitation
shall be effective unless the State recipient, at the request of the subrecipient, obtains an extension of
the 90 day period from DOL pursuant to 29 CFR 1.6(c)(3)(iv).  The subrecipient shall monitor
www.wdol.gov on a weekly basis if it does not award the contract within 90 days of closure of the
solicitation to ensure that wage determinations contained in the solicitation remain current.

(b) If the subrecipient carries out activity subject to DB by issuing a task order, work assignment or
similar instrument to an existing contractor (ordering instrument) rather than by publishing a solicitation,
the subrecipient shall insert the appropriate DOL wage determination from www.wdol.gov into the
ordering instrument.

(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors to verify
that the prime contractor has required its subcontractors to include the applicable wage determinations.

SRF Supplemental General Conditions
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(d) As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to a
subrecipient’s contract after the award of a contract or the issuance of an ordering instrument if DOL
determines that the subrecipient has failed to incorporate a wage determination or has used a wage
determination that clearly does not apply to the contract or ordering instrument.   If this occurs, the
subrecipient shall either terminate the contract or ordering instrument and issue a revised solicitation or
ordering instrument or incorporate DOL’s wage determination retroactive to the beginning of the
contract or ordering instrument by change order.  The subrecipient’s contractor must be compensated
for any increases in wages resulting from the use of DOL’s revised wage determination.

3. Contract Subcontract Provisions.

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess of
$2,000 which is entered into for the actual construction, alteration and/or repair, including painting and
decorating, of a treatment work under the CWSRF or a construction project under the DWSRF financed
in whole or in part from Federal funds or in accordance with guarantees of a Federal agency or financed
from funds obtained by pledge of any contract of a Federal agency to make a loan, grant or annual
contribution (except where a different meaning is expressly indicated), and which is subject to the labor
standards provisions of any of the acts listed in § 5.1 or the FY 2010 appropriation , the following
clauses:

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally
and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under
the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The State award official shall 
approve a request for an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and
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(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), documentation of the action taken and the
request, including the local wage determination shall be sent by the subrecipient (s) to the State award
official. The State award official will transmit the request, to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210 and
to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized representative,
will approve, modify, or disapprove every additional classification request within 30 days of receipt and
so advise the State award official or will notify the State award official within the 30-day period that
additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the subrecipient(s) do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the award official shall refer
the request and the local wage determination, including the views of all interested parties and the
recommendation of the State award official, to the Administrator for determination. The request shall be
sent to the EPA DB Regional Coordinator concurrently. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt of the request and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary
of Labor has found, upon the written request of the contractor, that the applicable standards of the
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or program.

(2) Withholding.

The subrecipient(s), shall upon written request of the EPA Award Official or an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor under 
this contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same 
prime contractor, so much of the accrued payments or advances as may be considered necessary to 
pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the contractor 
or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the 
work, all or part of the wages required by the contract, the (Agency) may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have ceased.  
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(3) Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working at
the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor
shall maintain records which show that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual
cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is performed, a 
copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant or loan from the 
State capitalization grant recipient. Such documentation shall be available on request of the State 
recipient or EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in compliance with the 
requirements of 29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The 
payrolls shall set out accurately and completely all of the information required to be maintained under 29 
CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
the weekly payrolls. Instead the payrolls shall only need to include an individually identifying number for 
each employee (e.g., the last four digits of the employee's social security number). The required weekly 
payroll information may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
https://www.dol.gov/agencies/whd/forms/wh347 or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State or EPA if 
requested by EPA , the State, the contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not 
a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.
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(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by
paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil
or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the State,
EPA or the Department of Labor, and shall permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency or State may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR
5.12.

(4) Apprentices and trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship
Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration. Every trainee must be paid at not less than the rate specified in the approved
program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program.
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If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division 
determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. 
Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. In the event the Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved.  

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this
part shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements.

The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract.  

(6) Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 
5.5(a)(1) through (10) and such other clauses as the EPA determines may by appropriate, and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5.  

(7) Contract termination: debarment.

A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 
5 are herein incorporated by reference in this contract.  

(9) Disputes concerning labor standards.

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this 
clause include disputes between the contractor (or any of its subcontractors) and Subrecipient(s), State, 
EPA, the U.S. Department of Labor, or the employees or their representatives.  

(10) Certification of eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
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4. Contract Provision for Contracts in Excess of $100,000.

(a) Contract Work Hours and Safety Standards Act.  The subrecipient shall insert the following clauses
set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an amount in
excess of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by Item 3, above or
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and
guards.

(1) Overtime requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve 
the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work in excess of forty hours in such 
workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages.

In the event of any violation of the clause set forth in paragraph (a)(1) of this section the contractor and 
any subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the case of work done under 
contract for the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph 
(a)(1) of this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph (a)(1) of this section. 

(3) Withholding for unpaid wages and liquidated damages.

The subrecipient, upon written request of the EPA Award Official or an authorized representative of the 
Department of Labor, shall withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid 
wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of this section.  

(4) Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (a)(1) 
through (4) of this section and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor 
or lower tier subcontractor with the clauses set forth in paragraphs (a)(1) through (4) of this section.  

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the Contract
Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, the
Subrecipient shall insert a clause requiring that the contractor or subcontractor shall maintain payrolls
and basic payroll records during the course of the work and shall preserve them for a period of three
years from the completion of the contract for all laborers and mechanics, including guards and
watchmen, working on the contract. Such records shall contain the name and address of each such
employee, social security number, correct classifications, hourly rates of wages paid, daily and weekly
number of hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall
insert in any such contract a clause providing hat the records to be maintained under this paragraph
shall be made available by the contractor or subcontractor for inspection, copying, or transcription by
authorized representatives of the (write the name of agency) and the Department of Labor, and the
contractor or subcontractor will permit such representatives to interview employees during working
hours on the job.
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5. Compliance Verification

(a) The subrecipient shall periodically interview a sufficient number of employees entitled to DB
prevailing wages (covered employees) to verify that contractors or subcontractors are paying the
appropriate wage rates. As provided in 29 CFR 5.6(a)(6), all interviews must be conducted in
confidence. The subrecipient must use Standard Form 1445 (SF 1445) or equivalent documentation to
memorialize the interviews. Copies of the SF 1445 are available from EPA on request.

(b) The subrecipient shall establish and follow an interview schedule based on its assessment of the
risks of noncompliance with DB posed by contractors or subcontractors and the duration of the contract
or subcontract. At a minimum, the subrecipient should conduct interviews with a representative group of
covered employees within two weeks of each contractor or subcontractor’s submission of its initial
weekly payroll data and two weeks prior to the estimated completion date for the contract or
subcontract. Subrecipients must conduct more frequent interviews if the initial interviews or other
information
indicates that there is a risk that the contractor or subcontractor is not complying with DB.  Subrecipients
shall immediately conduct necessary interviews in response to an alleged violation of the prevailing
wage requirements. All interviews shall be conducted in confidence.

(c) The subrecipient shall periodically conduct spot checks of a representative sample of weekly payroll
data to verify that contractors or subcontractors are paying the appropriate wage rates. The subrecipient
shall establish and follow a spot check schedule based on its assessment of the risks of noncompliance
with DB posed by contractors or subcontractors and the duration of the contract or subcontract. At a
minimum, if practicable, the subrecipient should spot check payroll data within two weeks of each
contractor or subcontractor’s submission of its initial payroll data and two weeks prior to the completion
date the contract or subcontract . Subrecipients must conduct more frequent spot checks if the initial
spot check or other information indicates that there is a risk that the contractor or subcontractor is not
complying with DB. In addition, during the examinations the subrecipient shall verify evidence of fringe
benefit plans and payments there under by contractors and subcontractors who claim credit for fringe
benefit contributions.

(d) The subrecipient shall periodically review contractors and subcontractors use of apprentices and
trainees to verify registration and certification with respect to apprenticeship and training programs
approved by either the U.S Department of Labor or a state, as appropriate, and that contractors and
subcontractors are not using disproportionate numbers of, laborers, trainees and apprentices. These
reviews shall be conducted in accordance with the schedules for spot checks and interviews described
in Item 5(b) and (c) above.

(e) Subrecipients must immediately report potential violations of the DB prevailing wage
requirements to the EPA DB contact listed above and to the appropriate DOL Wage and Hour District
Office listed at https://www.dol.gov/agencies/whd/contact/local-offices.
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(Insert applicable wage rate determination here.) 

Wage Rates are county specific for Heavy Construction and can be found at: 
https://sam.gov/content/wage-determinations 

http://www.gpo.gov/davisbacon/al.html
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XVI – American Iron and Steel Requirement 

Section 4.13 Compliance with 2014 Appropriations Act.  (a)  The Loan Recipient agrees to 
comply with all federal requirements applicable to the Authority Loan (including those imposed by P.L. 
113-76, Consolidated Appropriations Act (the "2014 Appropriations Act") and related SRF Policy
Guidelines) which the Loan Recipient understands includes, among other things, requirements that all
of the iron and steel products used in the Project are to be produced in the United States ("American
Iron and Steel") unless (i) the Loan Recipient has requested and obtained a waiver from the U.S.
Environmental Protection Agency pertaining to the Project or (ii) the Authority has otherwise advised the
Loan Recipient in writing that the Buy American Requirement is not applicable to the Project.  .

(b) The Loan Recipient also agrees to comply with all recordkeeping and reporting requirements under
the Clean Water Act (codified generally under 33 U.S.C. §1251 et seq.) (the "Clean Water Act"),
including any reports required by a federal agency or the Authority such as performance indicators of
program deliverables, information on costs and Project progress.  The Loan Recipient understands that
(i) each contract and subcontract related to the Project is subject to audit by appropriate federal and
state entities, and (ii) failure to comply with the Clean Water Act and this Agreement may be an Event of
Default hereunder that results in a repayment of the Authority Loan in advance of the maturity of the
Evidence of Indebtedness and/or other remedial actions.

The Loan Recipient agrees to cause all contractors and subcontractors to comply with (through the 
inclusion of appropriate terms and conditions in all contracts, subcontracts and lower tiered transactions, 
such terms and conditions to be in substantially the form set forth in connection with the development 
and construction of the project 

The Contractor acknowledges to and for the benefit of the     , Alabama 
 ("Purchaser"), and the Alabama Water Pollution Control Authority or the Drinking Water Finance 
Authority (the "State Authority") that it understands the goods and services under this Agreement are 
being funded with monies made available by the Clean Water State Revolving Fund that have statutory 
requirements commonly known as "American Iron and Steel;" that requires all of the iron and steel 
products used in the project to be produced in the United States ("American Iron and Steel") including 
iron and steel products provided by the Contractor pursuant to this Agreement.  The Contractor hereby 
represents and warrants to and for the benefit of the Purchaser and the State Authority that (a) the 
Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the iron 
and steel products used in the project will be and/or have been produced in the United States in a 
manner that complies with the American Iron and Steel Requirement, unless a waiver of the 
requirement is approved, and (c) the Contractor will provide any further verified information, certification 
or assurance of compliance with this paragraph, or information necessary to support a waiver of the 
American Iron and Steel Requirement, as may be requested by the Purchaser or the State Authority.  
Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the 
Contractor shall permit the Purchaser or State Authority to recover as damages against the Contractor 
any loss, expense, or cost (including without limitation attorney's fees) incurred by the Purchaser or 
State Authority resulting from any such failure (including without limitation any impairment or loss of 
funding, whether in whole or in part, from the State Authority or any damages owed to the State 
Authority by the Purchaser).  While the Contractor has no direct contractual privity with the State 
Authority, as a lender to the Purchaser for the funding of its project, the Purchaser and the Contractor 
agree that the State Authority is a third-party beneficiary and neither this paragraph (nor any other 
provision of this Agreement necessary to give this paragraph force or effect) shall be amended or 
waived without the prior written consent of the State Authority.   
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XVII – Build America, Buy America (BABA) Requirement 

Comply with all federal requirements applicable to the assistance received (including those 
imposed by the Infrastructure Investment and Jobs Act (“IIJA”), Public Law No. 117-58) which 
the Participant understands includes, but is not limited to, the following requirements: that all of 
the iron and steel, manufactured products, and construction materials used in the Project are to 
be produced in the United States (“Build America, Buy America Requirements”) unless (i) the 
Participant has requested and obtained a waiver from the cognizant Agency[1] pertaining to the 
Project or the Project is otherwise covered by a general applicability waiver; or (ii) all of the 
contributing Agencies have otherwise advised the Participant in writing that the Build America, 
Buy America Requirements are not applicable to the Project. Comply with all record keeping 
and reporting requirements under all applicable legal authorities, including any reports required 
by the funding authority (such as EPA and/or a state), such as performance indicators of 
program deliverables, information on costs and project progress. The Participant understands 
that (i) each contract and subcontract related to the Project is subject to audit by appropriate 
federal and state entities and (ii) failure to comply with the applicable legal requirements and 
this Agreement may result in a default hereunder that results in a repayment of the assistance 
agreement in advance of the maturity of the Bonds, termination and/or repayment of grants, 
cooperative agreements, direct assistance or other types of financial assistance, and/or other 
remedial actions. 

ALL CONSTRUCTION CONTRACTS MUST HAVE A CLAUSE REQUIRING COMPLIANCE 
WITH THE BABA REQUIREMENTS. The loan recipient agrees to cause all contractors and 
subcontractors to comply with (through the inclusion of appropriate terms and conditions in all 
contracts, subcontracts, and lower tiered transactions) such terms and conditions to be in 
substantially the form set forth in connection with the development and construction of the 
project.     

The Contractor acknowledges to and for the benefit of the __________ (“Owner”) and the 
_____________ (the “Funding Authority”) that it understands the goods and services under this 
Agreement are being funded with federal monies and have statutory requirements commonly 
known as “Build America, Buy America;” that requires all of the iron and steel, manufactured 
products, and construction materials used in the project to be produced in the United States 
(“Build America, Buy America Requirements”) including iron and steel, manufactured products, 
and construction materials provided by the Contactor pursuant to this Agreement. The 
Contractor hereby represents and warrants to and for the benefit of the Owner and Funding 
Authority (a) the Contractor has reviewed and understands the Build America, Buy America 
Requirements, (b) all of the iron and steel, manufactured products, and construction materials 
used in the project will be and/or have been produced in the United States in a manner that 
complies with the Build America, Buy America Requirements, unless a waiver of the 
requirements is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support 
a waiver of the Build America, Buy America Requirements, as may be requested by the Owner 
or the Funding Authority. Notwithstanding any other provision of this Agreement, any failure to 
comply with this paragraph by the Contractor shall permit the Owner or Funding Authority to 
recover as damages against the Contractor any loss, expense, or cost (including without 
limitation attorney’s fees) incurred by the Owner or Funding Authority resulting from any such 
failure (including without limitation any impairment or loss of funding, whether in whole or in part, 
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from the Funding Authority or any damages owed to the Funding Authority by the Owner). If the 
Contractor has no direct contractual privity with the Funding Authority, as a lender or awardee to 
the Owner for the funding of its project, the Owner and the Contractor agree that the Funding 
Authority is a third-party beneficiary and neither this paragraph (nor any other provision of this 
Agreement necessary to give this paragraph force or effect) shall be amended or waived without 
the prior written consent of the Funding Authority. 
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XX – Construction Contract Requirements 

This checklist is to be completed by the Loan Recipient (Owner)/Engineer 
when submitting plans and specifications to the SRF Section for review.  It affirms to 
the SRF reviewer that the Loan Recipient (Owner)/Engineer has addressed these 
items (in boilerplate form) within the specifications manual. 

Contract Satisfied 
Page No. Yes/No 

Bid Advertisement (including date, time, and location 
of  bid opening). 

Bid Bond. 

Performance Bond (100%). 

Payment Bond (Not less than 50%). 

Contract Length. 

Liquidated Damages. 

Liability Insurance (including workman’s comp, public  
liability, and builder’s risk, if applicable). 

Method of Award (i.e. lowest, responsive, responsible bidder). 

Air testing of gravity sewers (if applicable). 

Within 14 days after the bid opening, the Loan Recipient (Owner)/Engineer is to prepare the 
Project Review and Cost Summary (per the PR&CS Checklist, page SGC-39) and submit it to the 
SRF Section of ADEM.  Upon completion of review, a written ATA (Approval-to-Award) will be issued.

NOTE: 

The Loan Recipient (Owner) assumes all financial risk, if the construction contract 
is awarded prior to the issuance of an ATA letter by the SRF Section.

clp
Rectangle
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XXI– Project Review and Cost Summary 

 

1. Date of plans and specifications concurrence letter from ADEM-SRF Section:

Date of construction permit issuance from ADEM-DW Branch:

2. Attach copies of the following documents:

a. Bid advertisement with certification by publisher and date(s) of publication.

b. Certified bid tabulation.

c. Proposal of the selected bidder.

d. Bid bond.

e. Engineer’s letter to the loan recipient recommending award of the contract. If the award is
made to other than the low bidder, provide justification.

f. Site certificates for the project, if not previously submitted with the SRF loan application.

g. DBE Documentation from the loan recipient (owner) and the prime contractor.
Utilization, solicitation and documentation requirements (with a list of required documents)
are discussed in detail in Parts III - V (pages SGC-3 - SGC-23) of the ADEM
SRF Supplemental General Conditions for SRF Assisted Public Drinking Water and
Wastewater Facilities Construction Contracts.

h. Copy of the wage determination used in bidding.

i. Any addenda that have been issued after ADEM review of the plans and specifications.

g. Documentation from the loan recipient (owner) and the proposed prime contractor. 
The list of required documents can be found in Part III (page SGC-3) of the ADEM 
SRF Supplemental General Conditions for SRF Assisted Public Drinking Water and 
Wastewater Facilities Construction Contracts (ADEM FORM 341).

h. Copy of the wage determination used in bidding.

i. Any addenda that have been issued after ADEM review of the plans and specifications. 

Comments:

Form Revised 
07-2021

Alabama Department of Environmental Management 
ADEM SRF Project Review and Cost Summary 

Contract Name: 

Project Number: 

This form is to be completed and submitted (with supporting documentation) to the 
SRF Section within 14 days after bid opening.  Following satisfactory 
review, an ATA (Approval-to-Award) letter will be issued.  After the ATA is issued/
award of the contract, a pre-construction conference should be scheduled (with the 
SRF Project Manager in attendance).  A complete, bound set of the 
executed contract documents manual should be forwarded to the SRF 
Section for review and written approval following the pre-construction conference. 

Loan Recipient: 

Project Name:  

Contract Number:

SRF Supplemental General Conditions 
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APPENDIX C
DAVIS-BACON WAGE DETERMINATIONS











9

APPENDIX D
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GENERAL NOTES

PROJECT SCOPE 

CONTRACTOR GENERAL REQUIREMENTS

ENGINEER IS DEFINED AS JACOBS ENGINEERING GROUP LOCATED IN BIRMINGHAM, AL. 2.

OWNER IS DEFINED AS DECATUR UTILITIES LOCATED IN DECATUR, AL.1.

WITH ENGINEER AND OWNER.

DOCUMENTS. NOTE: SRF PROJECT SIGNAGE IS REQUIRED. COORDINATE REQUIRED VERBIAGE FOR SIGNAGE 

DESCRIBED IN THE SRF SUPPLEMENTARY CONDITIONS INCLUDED IN THE REQUEST FOR QUOTE 

THIS IS AN SRF FUNDED PROJECT AND THE CONTRACTOR MUST FOLLOW ALL SRF REQUIREMENTS AS 7.

THE DATE OF PICK-UP OF THE PILOT SKID FOR COORDINATION PURPOSES. 

THE OWNER OR ENGINEER WILL PROVIDE A 30-DAY NOTICE PRIOR TO THE DATE OF DELIVERY AND PRIOR TO 6.

PLANT SKID.

THE PROJECT IS SCHEDULED TO LAST A MAXIMUM OF ONE (1) YEAR FROM THE DELIVERY OF THE PILOT 5.

SITE SHALL BE FULLY RESTORED TO PRE-SITE CONDITIONS. 4.

THE VENDOR. 

INCLUDES LOADING THE PILOT SKID ONTO DELIVERY TRUCK FOR RETURN OF THE LEASED EQUIPMENT TO 

OF THE PROJECT AND RETURNING SITE BACK TO ORIGINAL CONDITION.  NOTE: AS STATED ABOVE THIS 

CONTRACTOR IS RESPONSIBLE FOR DISMANTLING ALL ITEMS INVOLVED WITH THE PILOT PLANT AT THE END 3.

MANHOLE. 

BE CUT WITHIN THE STEEL PLATE TO ALLOW FOR THE PILOT TESTING DRAIN TO DISCHARGE INTO THE 

A TEMPORARY MANHOLE COVER FOR THE DURATION OF THE PILOT TESTING PERIOD. A HOLE SHOULD 

FABRICATED STEEL PLATE, MATCHING THE THICKNESS OF ADJACENT ROADWAY PLATES, TO SERVE AS G.

USING HEAVY DUTY EQUIPMENT RAMPS PROPERLY RATED FOR THE LOADS.

HIGH TRAFFIC CORRIDORS WITHIN INTERIOR BUILDING SHALL BE PROTECTED FROM DAMAGE BY 

ALL CONDUITS AND WATER PIPING LOCATED IN THE WTP’S ROADWAYS, PARKING LOTS, OR ACROSS F.

DOCUMENTS. 

OF THE FILTER BUILDING. ADDITIONAL ELECTRICAL NOTES ARE PROVIDED IN THE QUOTE 

CONTRACTOR TO USE AN EXISTING 20 AMP BREAKER LOCATED IN THE EXISTING PANEL INSIDE II.

DOCUMENTS. 

INSIDE THE WTP’S FILTER BUILDING TO THE PILOT PLANT SKID AS SHOWN IN THE QUOTE 

ALL WIRING AND CONDUIT REQUIRED TO RUN POWER FROM THE ELECTRICAL PANEL LOCATED I.

POWER SUPPLY (120 VAC, SINGLE PHASE, 60HZ, 20 AMP) FROM THE WTP TO THE PILOT SKID. E.

NOTE: PIPE SUPPORTS ARE NOT SHOWN ON DRAWINGS. 

PIPE SUPPORTS (E.G. UNISTRUT) AS REQUIRED TO PROPERLY SUPPORT PIPING AND FLEXIBLE HOSING. D.

PROVIDED FROM THE PILOT PLANT SKID. 

INSULATION AND HEAT TRACE ON ALL EXTERIOR PIPING. NOTE: HEAT TRACE POWER SUPPLY C.

MANHOLE AS SHOWN IN THE QUOTE DOCUMENTS.

PIPING FROM PILOT PLANTS OVERFLOW AND DRAIN SYSTEM, TO THE PLANTS SANITARY SEWER B.

FILTER EFFLUENT FLUME TO THE PILOT PLANT CONNECTION POINT. 

WATER SUPPLY BOOSTER PUMP, PIPING, AND VALVES THAT CONNECT THE PILOT PLANT TO THE WTP’S A.

FOLLOWING ITEMS:

FILTERED WATER SUPPLY FROM THE WATER TREATMENT PLANT (WTP). SPECIFIC TASKS INCLUDE THE 

NOTES, AND REQUEST FOR QUOTE PACKAGE, REQUIRED TO CONNECT THE PILOT PLANT TO POWER AND 

PURCHASE AND INSTALLATION OF ALL COMPONENTS AND APPURTENANCES DESCRIBED IN THE FOLLOWING 2.

LOCATED AT 1900 MARKET STREET NE, DECATUR, AL 35601.

THE PILOT PLANT SKID WILL BE INSTALLED AT THE DECATUR UTILITIES WATER TREATMENT PLANT, A.

LOAD THE PILOT PLANT SKID AT THE END OF THE PROJECT.

MANPOWER TO UNLOAD THE PILOT PLANT SKID DURING DELIVERY AT THE START OF THE PROJECT AND 

UTILITIES (DU). THIS INCLUDES THE CONTRACTOR SUPPLYING THE PROPER EQUIPMENT (E.G. CRANE) AND 

INSTALLATION AND UNINSTALLATION OF A WATER TREATMENT PILOT PLANT SKID LEASED BY THE DECATUR 1.

PROJECT EQUIPMENT SPECIFICATIONS

NSF 61 CERTIFIED, SUITABLE FOR POTABLE WATER.E.

MINIMUM VACUUM OF 25 INHG AND MAXIMUM WORKING PRESSURE OF 150 PSI. D.

SIZE: 1.5-INCH.C.

MANUFACTURER: KURIYAMA, NEWAGE INDUSTRIES, OR APPROVED EQUAL. B.

TYPE: SPIRAL WIRE REINFORCED PVC TUBING, DESIGNED TO PREVENT COLLAPSE OF TUBING.A.

FLEXIBLE HOSE3.

PRIMER SHALL BE LISTED NSF 61 FOR POTABLE WATER SYSTEMS AND COMPLY WITH ASTM F656.G.

D2564 FOR PVC PIPES AND FITTINGS.

SOLVENT CEMENT SHALL BE LISTED TO NSF 1 FOR POTABLE WATER SYSTEMS AND COMPLY WITH ASTM F.

MANUFACTURED BY CHARLOTTE PIPE AND FOUNDRY COMPANY, OR APPROVED EQUAL. E.

NSF 61 AND 14 CERTIFIED, APPROVED FOR DRINKING WATER. D.

SIZE: AS SHOWN ON DRAWINGS.C.

STANDARDS: ASTM D1784, ASTM D1785, ASTM D2466, ASTM D2855.B.

SCHEDULE 40 PVC PIPE AND FITTINGS.A.

RIGID PVC PIPE2.

WARRANTY: MINIMUM 1 YEAR MANUFACTURER WARRANTY.L.

BY ENGINEER. 

OR EQUAL PUMPING SYSTEMS/ALTERNATIVES WILL BE CONSIDERED FOLLOWING A SUBMITTAL REVIEW K.

1-INCH NPT INLET/OUT CONNECTIONS.J.

NSF 61 CERTIFIED.I.

VARIABLE FREQUENCY DRIVE FOR FLOW VARIABLE FLOW DEMANDS.

FUNCTION: CAPABLE OF DELIVERING CONSISTENT WATER PRESSURE AS SET IN FIELD AND INCLUDES A H.

FLOW RANGE UP TO 18 GALLONS PER MINUTE.G.

PRESSURE RANGE OF 14 PSI – 80 PSI.F.

SUCTION UPLIFT: A MINIMUM OF 10 FEET.E.

PROVIDE GFCI AT POWER OUTLET IF ONE IS NOT ALREADY AVAILABLE. I.

POWER: 120 VOLTS, 0.8 HORSEPOWER, 9.6 MAX INPUT AMPS. D.

QUANTITY: TWO  (2) (1 DUTY, 1 STAND-BY/SPARE).C.

MODEL: VERSABOOST PRO MODEL LG-VBRPRO-115.B.

MANUFACTURED BY LITTLE GIANTS/FRANKLIN ELECTRIC.A.

PILOT PLANT WATER SUPPLY BOOSTER PUMP1.

REFERENCE ELECTRICAL NOTES ON DRAWING D-003 FOR MATERIAL REQUIREMENTS. A.

ELECTRICAL CONDUIT AND WIRING14.

MANUFACTURER: HUBBELL TRUCKTRAK, ELASCO HEAVY DUTY SERIES, OR APPROVED EQUAL. D.

PROTECTION (HS-20 OR EQUIVALENT.)

PROTECTION SYSTEMS INSTALLED IN ROADWAYS/PARKING LOTS SHALL BE RATED FOR HEAVY DUTY C.

PROTECTION SYSTEMS SHALL PROVIDE RAMPS FOR EASY TRAVEL ACROSS FOR VEHICLES ETC. B.

QUOTE PACKAGE. 

ROADWAYS, PARKING LOTS AND OTHER TRAVEL CORRIDORS AS INDICATED IN THE REQUEST FOR 

PROVIDE CABLE/HOSE PROTECTION SYSTEMS SUITABLE FOR PROTECTING PIPES AND CONDUITS IN A.

HOSE AND CABLE PROTECTION SYSTEM13.

MANUFACTURER: EASYHEAT (MARMON GROUP) OR APPROVED EQUAL. F.

MINIMUM INSTALLATION TEMPERATURE: DOWN TO 0°F E.

HEAT OUTPUT: APPROXIMATELY 3-6 W/FT.D.

LENGTH: AS REQUIRED.C.

 PROVIDE GFCI IF NOT PROVIDED AT THE OUTLET.I.

POWER REQUIREMENTS: 120 VAC PLUG-IN FACTORY CORDSET.B.

PROVIDE SELF-REGULATING PLUG-IN PIPE HEATING CABLE KIT (UL LISTED).A.

HEAT TRACE12.

MANUFACTURER: ARMAFLEX OR APPROVED EQUAL.I.

PROVIDE UV RESISTANT WEATHERPROOF TAPE OVER INSULATION.E.

TAPE ALL SEAMS.D.

MANUFACTURER: K-FLEX, TUBOLIT, OR APPROVED EQUAL.C.

MINIMUM THICKNESS 1-INCH.B.

SIZED AS REQUIRED.

CLOSED-CELL FOAM PIPE INSULATION SUITABLE FOR SCH 40 PVC PIPE FITTING AND APPURTENANCES A.

PIPE INSULATION11.

NSF 61 CERTIFIED, SUITABLE FOR POTABLE WATERD.

PRESSURE RATING SHALL MATCH CONNECTED PIPINGC.

MATERIAL SHALL MATCH PIPING MATERIAL WHEN AVAILABLE.B.

PROVIDE AS REQUIRED TO COMPLETE ALL PIPE CONNECTIONS. A.

 MISCELLANEOUS PIPE COUPLING, ADAPTER, AND FITTINGS10.

MIN FLOW RANGE: 1.5 TO 10 GPM.E.

SIZE 1.5-INCH. D.

CONNECTION TYPE: PVC SOCKET.C.

MANUFACTURER: KOBOLD KSM MODEL 4030 OR APPROVED EQUAL.B.

TYPE: ROTAMETER.A.

FLOW METER9.

PROVIDE ONE (1) SPARE CHECK VALVE.H.

NSF 61, NSF 372 CERTIFIED, SUITABLE FOR POTABLE WATER.G.

SIZE: 1.5-INCH.F.

SPRING: 316 SS.E.

SEAT: EPDM OR VITON.D.

BODY: PVC.C.

MANUFACTURER: SPEARS PART NO. S1580-15 OR APPROVED EQUAL. B.

FOR CONTINUOUS PUMP DISCHARGE SERVICE. 

TYPE: PVC INLINE SPRING-LOADED SILENT CHECK VALVE, FULL-PORT OR NEAR FULL PORT DESIGNED A.

CHECK VALVE8.

PROVIDE ONE (1) SPARE BALL VALVE.I.

PRESSURE RATING: 150 PSI MINIMUM.H.

STEM SEALS: EPDM OR FKM (VITON).G.

SEATS: PTFE.F.

STANDARDS: ASTM D1784, ASTM D2466, NSF 61, NSF 372.E.

CONNECTION: SOCKET/SOLVENT WELD.D.

MANUFACTURER: SPEARS, HAYWARD FLOW CONTROL, OR APPROVED EQUAL. C.

SIZE: 1.5-INCH NPS.B.

TYPE: FULL-PORT PVC BALL VALVE, LEVER HANDLE (QUARTER-TURN OPERATION).A.

ISOLATION/BALL VALVE7.

PROVIDE ONE (1) SPARE FOOT VALVEH.

ACCESSORIES: INTEGRAL SCREEN.G.

CONNECTION TO 1.5-INCH FLEXIBLE PUMP SUCTION HOSE. 

STAINLESS-STEEL T-BOLT CLAMPS OR OTHER CONNECTION METHODS THAT PROVIDE A WATERTIGHT 

CONNECTIONS: NPT WITH 1.5-INCH HOSE BARB (BRONZE OR STAINLESS-STEEL) WITH DOUBLE F.

NSF 61 CERTIFIED, LEAD FREE, SUITABLE FOR POTABLE WATER.E.

SIZE: 1.5-INCH.D.

MATERIAL: RIGID PVC.C.

MANUFACTURER: BOSHART, MODEL NO.: 17PFV150 OR APPROVED EQUAL .B.

PREVENT REVERSE FLOW BACK INTO THE FILTER EFFLUENT CHANNEL .

TYPE: FPT PVC FOOT VALVE DESIGNED TO MAINTAIN PRIME IN THE 1.5-INCH SUCTION LINE AND TO A.

FOOT VALVE6.

PROVIDE ONE (1) SPARE GLOBE VALVE. G.

NSF 61 CERTIFIED.F.

STANDARDS: ASTM D1784.E.

PRESSURE RATING: MINIMUM 150 PSI.D.

SIZE: 1-INCH.C.

MANUFACTURED BY ASAHI OR APPROVED EQUAL.B.

TYPE: PVC GLOBE VALVE WITH SOCKET ENDS.A.

CONTROL VALVE5.

NSF 61 AND NSF 372; SUITABLE FOR DRINKING WATER. L.

TO THE FIRST SHUT-OFF VALVE OF THE RPZA. 

ACCESSORIES: BRONZE WYE STRAINER WITH STAINLESS STEEL SCREEN SHALL BE PROVIDED PRIOR K.

SHUT-OFF VALVES: QUARTER TURN FULL PORTED-BALL VALVES ON EITHER SIDE. J.

CONNECTION: NPT BODY CONNECTIONS.I.

DISC: SILICONE RUBBER.H.

BODY: LEAD-FREE SILICON ALLOY CONSTRUCTION.G.

STANDARDS: AWWA C511, ASSE 1013.F.

MAX PRESSURE LOSS: NOT TO EXCEED 15 PSI AT 20 GPM.E.

OPERATIONAL FLOWS: NOT TO EXCEED 20 GPM.D.

SIZE: 1-INCH.C.

MODEL: SERIES LF009QT MANUFACTURED BY WATTS OR APPROVED EQUAL.B.

SIPHONAGE AND/OR BACKPRESSURE. 

TYPE: REDUCED PRESSURE ZONE ASSEMBLY (RPZA) DESIGNED TO PREVENT BACKFLOW DUE TO BACK A.

BACKFLOW PREVENTER ASSEMBLY4.

DOCUMENTS.

COMPLETED DECATUR UTILITIES BIDDER LIST APPLICATION FOUND IN APPENDIX E OF THE RFQ I.

CONTRACTOR PROVIDE THE FOLLOWING ITEMS UPON SELECTION:1.
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0 10 20 30

N

SITE PLAN
1"=10'

N
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16'-0"

MODULE ENCLOSURE

PROPOSED PILOT 

LENGTH 50'

APPROXIMATE 

1-1/2" PIPE

LENGTH 90' 

APPROXIMATE 

2" PIPE

LENGTH 90' 

APPROXIMATE 

2" PIPE

PARTIAL PLAN A

ELECTRICAL CONDUIT

SHEET KEYNOTES

VALVES AND APPURTENANCES ARE NOT SHOWN.3.

REFERENCE APPENDIX A FOR PILOT ENCLOSURE.

LEASE OF PILOT ENCLOSURE IS BY OTHERS. 2.

CABLE/CONDUIT PROTECTION RAMP.

ALL PIPING TO BE COVERED WITH HEAVY DUTY 1. 

1

1

1

2

3

SEE GENERAL NOTES SHEET 2.G

FABRICATED STEEL MANHOLE PLATE
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PARTIAL PLAN A
3/8"=1'-0"

N

A
SECTION
3/8"=1'-0"

-

TROUGH

CHEMICAL

FILTER EFFLUENT FLUME 

EXISTING PIPE PENETRATION INTO

FLUME ACCESS HATCH 

FILTER EFFLUENT

FILTER EFFLUENT FLUME 

EXISTING PIPE PENETRATION INTO

EXTERIOR FILTER BUILDING

FILTER EFFLUENT FLUME

PIPE PENETRATION

1'-0"6'-0"1'-0"

B
SECTION
1/2"=1'-0"

-

B B

A

A

PROTECTION RAMP

HEAVY DUTY CABLE/CONDUIT 

WIRING TO BE COVERED WITH 

ELECTRICAL CONDUIT

SEE REFERENCE PHOTO 1

EXISTING ELECTRICAL PANEL, 

EXISTING POWER OUTLET 

TO BOOSTER PUMP

POWER CORD CONNECTION 

PVC COUPLING 

TO 1 1/2" RIGID 

1 1/2" FLEX HOSE 

(1 1/2" RIGID PVC)

PILOT INFLUENT PIPING 

HOSE PIPING 

1 1/2" FLEX 

PIPE PENETRATION

TO PILOT SKID

1 1/2 IN RIGID PVC 

1 1/2" ROTAMETER

1" WYE STRAINER

1 1/2" BALL VALVE

1 1/2" CHECK VALVE

INFLUENT PIPING 

1 1/2" RIGID PVC PILOT 

1 1/2" PVC FOOT VALVE

(PUMP SUCTION HEADER)

1 1/2" FLEX HOSE 

(PUMP DISCHARGE)

1 1/2" FLEX HOSE 

ELEVATION 570.00 FT

APPROXIMATE 

TROUGH

CHEMICAL 

1 1/2" x 1" REDUCER 

1 1/2" x 1" REDUCER 

VALVE

1" CONTROL/GLOBE 

AND CHEMICAL TROUGH)

(LOCATED BEHIND WALL 

1 1/2" RIGID PVC

PREVENTER ASSEMBLY

1" BACKFLOW 

ELEVATION 570.00 FT

APPROXIMATE 

1 1/2" BALL VALVE

1 1/2" CHECK VALVE

PREVENTER ASSEMBLY

1" BACKFLOW 

1 1/2" ROTAMETER

1 1/2" FOOT VALVE

GENERAL NOTES

PENETRATION. 

FILTERED WATER FLUME THROUGH THE PIPE 

INSULATION TO ENSURE NO ITEMS CAN ENTER THE 

PRODUCT SUCH AS CAULK OR SPRAY FOAM 

FOR FILLING IN ANY VOIDS WITH A REMOVABLE 

PENETRATIONS, CONTRACTOR IS RESPONSIBLE 

POST-INSTALLATION OF HOSE THROUGH PIPE 5.

TUBING TO 1 1/2 NPT CONNECTION TO PUMP.

AS REQUIRED TO CONNECT 1 1/2 IN FLEXIBLE 

CONTRACTOR SHALL PROVIDE BUSHINGS/ADAPTER 4.

APPROVAL BY ENGINEER AND OWNER. 

MAY BE INSTALLED PROVIDED COORDINATION AND 

ALTERNATIVE ROUTES FOR THE EFFLUENT PIPING 3.

PVC TUBING.

ALL FLEX HOSE TO BE SPIRAL STEEL REINFORCED 2.

CONTRACTOR.

APPROXIMATE AND SHOULD BE CONFIRMED BY 

ALL ELEVATIONS SHOWN ON DRAWINGS ARE 1.

SHEET KEYNOTES

EQUIPMENT. 

BE PROTECTED AND ALLOW PASSAGE OF PLANT 

DETERMINED IN THE FIELD. ALL CONDUIT SHOULD 

ROOM DOOR OR OTHER APPROVED ROUTING 

THROUGH STORAGE ROOM AND OUT STORAGE 

FILTER BUILDING. OPTIONS INCLUDE ROUTING 

OF ELECTRICAL CONDUIT TO THE EXTERIOR OF THE 

CONTRACTOR SHALL DETERMINE FINAL ROUTING 2.

TUBING. 

TO CONNECT 1 1/2 IN FOOT VALVE TO FLEXIBLE 

CONTRACTOR TO PROVIDE COUPLINGS/ADAPTER 1.

1

1

2

BOOSTER PUMP

STORAGE ROOM DOOR

2

D-003

1

D-003

BOOSTER PUMP
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ELECTRICAL PANEL
NTS

CONDUIT REQUIRED.

REFER TO GENERAL ELECTRICAL NOTES FOR TYPE OF 

AND CABLING BACK TO THE CONTROL PANEL. 

CONTRACTOR TO INSTALL 3/4"C, 3#12, #12G CONDUIT 2.

LOCATED IN EXISTING PANEL.

CONTRACTOR TO USE EXISTING SPARE 20A BREAKER 1. 

REFERENCE PHOTO 1: EXISTING

PANEL 

EXISTING ELECTRICAL 

EXISTING TRANSFORMER 

1
AND EXTERIOR WALL OF FILTER EFFLUENT FLUME

NTS

INTO AND THROUGH THE FILTER EFFLUENT FLUME. 

PENETRATION FOR ROUTING NEW FLEXIBLE HOSING 

CONTRACTOR SHALL REMOVE EXISTING PIPING AT PIPE 1. 

REFERENCE PHOTO 2: FILTER PIPE GALLERY
2

AND REFERENCED PIPE PENETRATION

PENETRATION 

EXISTING PIPE 

GENERAL ELECTRICAL NOTES

CONDUIT. 

h. UNDER EQUIPMENT MOUTING PADS: PVC SCHEDULE 40 

CONDUIT.

EMBEDDED TO EXPOSED: PVC-COATED RIGID STEEL 

g. TRANSITION FROM UNDERGROUND OR CONCRETE 

AFD AC CIRCUITS.

CIRCUITS. RIGID GALVANIZED STEEL FOR DC CIRCUITS OR 

f. UNDER SLABS-ON-GRADE: PVC SCHEDULE 40 FOR AC 

CEILING, OR FLOORS: PVC SCHEDULE 40. 

e. ABOVEGROUND, EMBEDDED IN CONCRETE WALLS, 

RIGID ALUMINUM. 

d. INTERIOR, CONCEALED (NOT EMBEDDED IN CONCRETE): 

c. INTERIOR, EXPOSED: RIGID ALUMINUM.

b. EXTERIOR, EXPOSED: RIGID ALUMINUM. 

a. DIAMETER: MINIMUM 3/4 INCH.

CONDUIT APPLICATION 1.
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APPENDIX E
DECATUR UTILITY BIDDER LIST APPLICATION



Z:\Purchasing\Department\Vendor Application\Application- Bidder List.docx 

DECATUR UTILITIES                                   BIDDER LIST APPLICATION 
PO BOX 2232 
DECATUR, AL  35609 
(256) 552-1440 phone       
(256) 552-1412 fax 

 
 

INSTRUCTIONS:  Please provide all information requested. You may attach any brochures that best describe your product or service. 
PLEASE PRINT OR TYPE 
 
_______________________________________________________  _______________________________________________________ 
Name of Company or Applicant if Individual    Federal ID Number or Social Security Number 
 
_______________________________________________________  _______________________________________________________ 
Street Address       Mailing Address 
 
_______________________________________________________  _______________________________________________________ 
City    State  Zip  City    State  Zip 
 
(_____)_____________________ (_____)_________________  _______________________________________________________ 
Phone Number   Fax Number   If Incorporated, Indicate in Which State 
 

 
 
 

_______________________________________________________  _______________________________________________________ 
Remittance Address      City    State  Zip 
 
Billing Contact:                             Payment Terms_______________ 
 
_______________________________________________________  _______________________________________________________ 
Name        Email Address 
 
(_____)________________________________________________  (_____)_________________________________________________ 
Telephone Number       Fax Number 
 
 

PERSONS AUTHORIZED TO SIGN BIDS AND CONTRACTS IN YOUR NAME (IF AGENT, SO SPECIFY) 
 
______________________________________________________  _______________________________________________________ 
Name        Official Capacity 
 
______________________________________________________  _______________________________________________________ 
Name        Official Capacity 
 

 
City of Decatur Business License #___________________________  State of Alabama Business License #_________________________ 
 
CATEGORY (Check below the category which applies to the applicant) 
 
___Manufacturer    ___Retailer    ___Wholesaler     ___Service    ___Construction    ___Consulting    ___Other (Specify) _____________________ 
 

 
List goods or services you would be interested in bidding on: _____________________________________________________________________ 
______________________________________________________________________________________________________________________ 
 

 
List last 5 similar projects completed, approximate cost, contacts and phone numbers: 
______________________________________________________________________________________________________________________ 
______________________________________________________________________________________________________________________ 
______________________________________________________________________________________________________________________ 
______________________________________________________________________________________________________________________ 
______________________________________________________________________________________________________________________ 
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